AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between  City of Lafayette — Lafayette Renew {“Owner”) and

Atlas Excavating, Inc. (“Contractor”).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents.
ARTICLE 2 — THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: South 30% Street Drainage Improvements Project.

ARTICLE 3 — ENGINEER

3.01  The part of the Project that pertains to the Work has been designed by Shrewsberry &
Associates, LLC.

ARTICLE 4 — CONTRACT TIMES

4.01  Time of the Essence

A.  All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4,02  Contract Times: Days

A, The Work will be substantially completed within 160 days after the date when the Contract
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and
completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions within 190 days after the date when the Contract Times commence to run.

4.03 liguidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01
above and that Owner will suffer financial and other losses if the Work is not completed
and Milestones not achieved within the times specified in Paragraph 4.02 above, pius any
extensions thereof allowed in accordance with the Contract. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay
{but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $1000 for each day that expires
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph
4.02.A above for Substantial Completion until the Work is substantially complete.
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2. Completion of Remaining Work: After Substantial Completion, if Contractor shall
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as
duly adjusted pursuant to the Contract) for completion and readiness for final
payment, Contractor shall pay Owner $1000 for each day that expires after such time
until the Work is completed and ready for final payment.

3. Lliquidated damages for failing to timely attain Substantial Completion and final
completion are not additive and will not be imposed concurrently.

4.04  Special Damages

A. In addition to the amount provided for liquidated damages, Contractor shall reimburse
Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s
failure to attain Substantial Completion according to the Contract Times, and (2) for the
actual costs reasonably incurred by Owner for engineering, construction observation,
inspection, and administrative services needed after the time specified in Paragraph 4.02
for Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is
substantially complete.

B.  After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail
to complete the remaining Work within the Contract Times, Contractor shall reimburse
Owner for the actual costs reasonably incurred by Owner for engineering, construction
observation, inspection, and administrative services needed after the time specified in
Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted
pursuant to the Contract), until the Work is completed and ready for final payment.

ARTICLE 5 — CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents the amounts that follow, subject to adjustment under the Contract:

A.  For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
ARTICLE 6 — PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the
General Conditions. Applications for Payment will be processed by Engineer as provided in
the General Conditions.

6.02  Progress Payments; Retainage

A.  Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment each month during performance of the Work as
provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have
been submitted in a timely manner and otherwise meet the requirements of the Contract.
All such payments will be measured by the Schedule of Values established as provided in
the General Conditions (and in the case of Unit Price Work based on the number of units
completed) or, in the event there is no Schedule of Values, as provided elsewhere in the
Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal
to the percentage indicated below but, in each case, less the aggregate of payments
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6.03

previously made and less such amounts as Owner may withhold, including but not
limited to liquidated damages, in accordance with the Contract

a. 10% percent of Work completed (with the balance being retainage). If the Work
has been 50 percent completed as determined by Engineer, and if the character
and progress of the Work have been satisfactory to Owner and Engineer, then as
long as the character and progress of the Work remain satisfactory to Owner and
Engineer, there will be no additional retainage; and

b. 10% percent of cost of materials and equipment not incorporated in the Work
(with the balance being retainage).

Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 100% percent of the Work completed, less such amounts set off
by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200% percent
of Engineer’s estimate of the value of Work to be completed or corrected as shown on the
punch list of items to be completed or corrected prior to final payment.

Final Payment

A.

Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of
the General Conditions, Owner shall pay the remainder of the Contract Price as
recommended by Engineer as provided in said Paragraph 15.06.

ARTICLE 7 — INTEREST

7.01

All amounts not paid when due shall bear interest at the rate of 5% percent per annum.

ARTICLE 8 ~ CONTRACTOR’S REPRESENTATIONS

8.01

In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

A.

Contractor has examined and carefully studied the Contract Documents, and any data and
reference items identified in the Contract Documents.

Contractor has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and is satisfied as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

Contractor has carefully studied all drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the Supplementary
Conditions, especially with respect to Technical Data in such reports and drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; and the Contract Documents, with respect to
the effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2} the means, methods, techniques, sequences, and procedures
of construction to be employed by Contractor; and (3) Contractor’s safety precautions and
programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests, studies,
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or data are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

ARTICLE 9 — CONTRACT DOCUMENTS

9.01 Contents

A.

The Contract Documents consist of the following:
1. This Agreement (pages 1 to 7, inclusive).

2. Performance bond (pages 8 to 10, inclusive).
3. Payment bond (pages 11 to 13, inclusive).

4. Other bonds.

inclusive).

NOTE(S) TO USER:

Such other bonds might include maintenance or warranty bonds intended to
manage risk after completion of the Work.

General Conditions (pages 14 to 83, inclusive).
Supplementary Conditions (pages 84 to 88, inclusive).

Specifications as listed in the attached table of contents of the Project Manual.

® N o w

Drawings {not attached but incorporated by reference) consisting of 24 sheets as listed
on the attached sheet index.

9. Addenda (numbers 1 to 2, inclusive).
10. Exhibits to this Agreement (enumerated as follows):
a. Contractor’s Bid (pages 1 to 20, inclusive).

11. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.
c. Change Orders.

d. Field Orders.
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B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as
expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the General Conditions.

ARTICLE 10 - MISCELLANEOQUS

10.01

10.02

10.03

10.04

10.05

Terms

A. Terms used in this Agreement will have the meanings stated in the General Conditions and
the Supplementary Conditions.

Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of
any rights under or interests in the Contract will be binding on another party hereto
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned
without such consent (except to the extent that the effect of this restriction may be limited
by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue
to be valid and binding upon Owner and Contractor, who agree that the Contract
Documents shall be reformed to replace such stricken provision or part thereof with a valid
and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process or in the
Contract execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made {a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c)
to deprive Owner of the benefits of free and open competition;
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3.  “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid prices
at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

10.06 Other Provisions

A.  Owner stipulates that if the General Conditions that are made a part of this Contract are
based on EICDC® C-700, Standard General Conditions for the Construction Contract,
published by the Engineers loint Contract Documents Committee®, and if Owner is the
party that has furnished said General Conditions, then Owner has plainly shown all
modifications to the standard wording of such published document to the Contractor,
through a process such as highlighting or “track changes” (redline/strikeout), or in the
Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective o

which is the Effective Date of the Contract).

OWNER: CONTRACTOR:
Atlas Excavating, Inc.
- ) * ) .

By: By: (Q[77&W% Tina Dillon
Title: Title: President

(If Contractor is a corporation, a partnership, or a joint

venture, attach evidence of authority to sign.)

r —~—
Attest: Attest: &}/M/\ ‘/\/\/\/\ Jessica Wiese
7

Title: Title: Project Administrator

Address for giving notices:

Address for giving notices:

Atlas Excavating, Inc.

4740 Swisher Road

West Lafayette, IN 47906

(If Owner is a corporation, attach evidence of authority
to sign. If Owner is a public body, attach evidence of
authority to sign and resolution or other documents
authorizing execution of this Agreement.)

License No.: N/A
(where applicable)

NOTE TO USER: Use in those states or other
jurisdictions where applicable or required.
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EJICDCE

ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE PERFORMANCE BOND
CONTRACTOR (name and address): SURETY (name and address of principal place of business):
Atlas Excavating, Inc. The Hanover Insurance Company

4740 Swisher Road, Bldg A 440 Lincoln Street

West Lafayette, IN 47906 Worcester, MA 01653

OWNER (name and address): City of Lafayette
20 North 6th Street
Lafayette, IN 47901
CONSTRUCTION CONTRACT
Effective Date of the Agreement: 4/7/2020

Amount: $1,430,624.00
Description (name and location): South 30th Street Drainage Improvements Project

BOND
Bond Number: 1082375
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 4/7/2020
Amount: $1,430,624.00
Modifications to this Bond Form: [X] None [ _] See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

Atlas Excavating, Inc. The Hanover Insurance Company
(seal) (seal)

Contract(o/rf Name and Corporate Seal - Surety’s Nameand Corporate Seal
e CA10 A et o OB

Signature Signature (attach power of attom\——/‘

T ino Dﬂ 'OV\ Thomas O. Chambers
Print Namg Print Name
Wéﬂ A{W -\’ Attorney-in-Fact
Title % - Title
Attest: (;\ Wm Ww\ Attest: ()'_,/? A'LLL jm Z p M
Signature Signature
PW‘:V (rk" MWI‘IWQW Witness
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which Is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

31 The Owner first provides notice to the Contractor and
the Surety that the Owner Is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner Is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor's performance. If the Owner
does not request a conference, the Surety may, within five {5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifles the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Fallure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a fallure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditlons of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,

to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Walve its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. if the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitied to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denled liabllity, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy avallable to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liabllity is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced
or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and

assigns.
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10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work Is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13, When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent
is that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be
received by the Owner in settlement of insurance or other claims

for damages to which the Contractor is entitled, reduced by all
valid and proper payments made to or on behalf of the
Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or walved, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bond are as follows:
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EICDC=

ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE
B PAYMENT BOND
CONTRACTOR (name and address): SURETY (name and address of principal place of business):
Atlas Excavating, Inc. The Hanover Insurance Company
4740 Swisher Road, Bldg A 440 Lincoln Street
West Lafayette, IN 47906 Worcester, MA 01653
City of Lafayette

OWNER (name and address): 20 North 6th Street
Lafayette, IN 47901

CONSTRUCTION CONTRACT

Effective Date of the Agreement: 4/7/2020

Amount: $1,430,624.00
Description (name and location): South 30th Street Drainage Improvements Project

BOND

Bond Number: 1082375

Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 4/7/2020
Amount: $1,430,624.00

Modifications to this Bond Form: |Z| None D See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

The Hanover Insurance Company
(seal) (seal)

and Corporate%’—s
>

Atlas Excavating, Inc.

Contractor’s Name and Corporate Seal

o rp e L

Signature (attach power of attorney)

Signature
=7 >
WMo 177 “M/l Thomas O. Chambers
Print Name Print Name
M‘; | C}/ ‘4+ Attorney-in-Fact
Title Title

o (A e, e (L1001 A0 ) Al

Sigrlture Signa+re

Wr)l ¢ "( M miv Y‘bﬂ"’"}/‘ Witness

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference
to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds
harmless the Owner from ciaims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this
Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against
the Owner or the Owner's property by any person or
entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2  Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

10.

11.

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant's obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s faillure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety falls to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney's
fees provided under Paragraph 7.3, and the amount of this
Bond shall be credited for any payments made in good
faith by the Surety.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond
no obligation to make payments to or give notice on
behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.

The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.
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12.

13.

14

15.

16.

No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation avallable to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement In the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2. The name of the person for whom the labor
was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

17.

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used In the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor's subcontractors,
and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the labor,
materials, or equipment were furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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THE HANOVER INSURANCE COMPANY
MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

POWER OF ATTORNEY
THIS Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and

to the extent herein stated.
KNOW ALL PERSONS BY THESE PRESENTS:

That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being corporations organized and existing
under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation organized and existing under the
laws of the State of Michigan, (hereinafter individually and collectively the “Company") does hereby constitute and appoint,

Thomas O. Chambers, Todd Schaap, Daniel Gibson, Eric Olson, Kimberly S. Rasch, Jackie Sheldon and/or Josie Benson

Of Shorewest Surety Services, Inc. of Racine, Wi each individually, if there be more than one named, as its true and lawful aitorney(s)-in-fact to
sign, execute, seal, acknowledge and deliver for, and on its behalf, and as Its act and deed any place within the United States, any and all surety bonds,
recognizances, undertakings, or other surelty obligations. The execution of such surety bonds, recognizances, undertakings or surety obligations, in
pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the
Company, in their own proper persons. Provided however, that this power of attorney limits the acts of those named herein; and they have no authority to
bind the Company except in the manner stated and to the extent of any limitation stated below:

Any such obligations in the United States, not to exceed Forty Million and No/100 ($40,000,000) in any single instance

That this power is made and executed pursuant to the authority of the following Resolutions passed by the Board of Directors of sald Company, and said
Resolutions remain in full force and effect:

RESOLVED: That the President or any Vice President, in conjunction with any Vice President, be and they hereby are authorized and
empowered to appoint Attorneys-in-fact of the Company, in its name and as it acts, to execute and acknowledge for and on its behalf as surety,
any and all bonds, recognizances, contracts of indemnity, waivers of citation and ali other writings obligatory in the nature thereof, with power to
attach thereto the seal of the Company. Any such writings so executed by such Attorneys-in-fact shall be binding upon the Company as if they
had been duly executed and acknowledged by the regularly elected officers of the Company in their own proper persons.

RESOLVED: That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification in respect thereto, granted
and executed by the President or Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to
the same extent as if all signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile.
(Adopted October 7, 1981 — The Hanover Insurance Company; Adopted April 14, 1982 — Massachusetts Bay Insurance Company; Adopted

September 7, 2001 - Citizens Insurance Company of America)

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE
COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by fwo Vice Presidents, this 15th

day of March, 2017.

The H; er I [o

The Hanover Insurance Compan
NE_SEBCIWSG“’S Bay Insufrance Company Massachusetts Bay Insurancz Coympa ny
Citizens Insurance Company of America Citizens Insurance Company of America

&_5'9 e A~ae % A AZoe iyt

John C. Roche, EVP and President James H. Kawiecki, Vice President

THE COMMONWEALTH OF MASSACHUSETTS )

COUNTY OF WORCESTER ) ss.
On this 15th day of March, 2017 before me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay

Insurance Company and Cltizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and
acknowledged that the seals affixed to the preceding Instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay
Insurance Company and Citizens Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly
affixed and subscribed to said instrument by the authoritv and direction of said Corporations.

OIANE J. MARINO
Notery Pubiie

by w Lpires Diane 1. ) o, Notary Puhlic
,-&, My Conwmission Expires March 4, 2022

I, the undersigned Vice President of The Hanover Insurance Company, Massachusefts Bay Insurance Company and Citizens Insurance Company of
America, hereby certify that the above and foregoing Is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do
hereby further certify that the said Powers of Attorney are still in force and effect.

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 7t day of Aprit 2020

CERTIFIED COPY 7 A /

Theodore G. Martinez, Vice President







STATE OF WISCONSIN )

COUNTY OF Kenosha )

ON THIS 7th day of April . 2020 i

before me, a notary public, within and for said County and State, personally appeared ___

Thomas O. Chambers to me personally known, who being duly sworn,

upon oath did say that he is the Attorney-in-Fact of and for the

The Hanover Insurance Company , & corporation
of New Hampshire , created, organized and existing under and
by virtue of the laws of the State of New Hampshire ; that the corporate seal

affixed to the foregoing within instrument is the seal of the said Company; that the seal
was affixed and the said instrument was executed by authority of its Board of Directors;

and the said _Thomas O. Chambers did acknowledge that he/she

executed the said instrument as the free act and deed of said Company.

ﬁ{m/ﬂc 73 {5/1/’

Kimberly S. Rasch
Notary Public, Kenosha County Wisconsin
My Commission Explres 1/22/2022
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A.

Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with
initial capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms,

1.

10.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets
forth the Contract Price and Contract Times, identifies the parties and the Engineer,
and designates the specific items that are Contract Documents.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanijed by such supporting documentation as is required by the
Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents,
and all Addenda.

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or
the Contract Times, or other revision to the Contract, issued on or after the Effective
Date of the Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price
or Contract Times, or both; contesting an initial decision by Engineer concerning the
requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; challenging a set-off against payments due; or seeking other
relief with respect to the terms of the Contract.

Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in
compliance with the procedural requirements set forth herein: seeking an adjustment
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer
concerning the requirements of the Contract Documents or the acceptability of Work
under the Contract Documents; contesting Engineer’s decision regarding a Change
Proposal; seeking resolution of a contractual issue that Engineer has declined to
address; or seeking other relief with respect to the terms of the Contract; or (b) a
demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer
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11.

12,

13.

14.

15,

16.

17.
18.

19.

20.
21.

22,

23.

has declined to address. A demand for money or services by a third party is not a
Claim.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other
material of any nature whatsoever that is or becomes listed, regulated, or addressed
pursuant to (a) the Comprehensive Environmental Response, Compensation and
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials
Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act,
15 U.S.C. §§2601 et seq.; {e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute,
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or
dangerous waste, substance, or material.

Contract—The entire and integrated written contract between the Owner and
Contractor concerning the Work.

Contract Documents—Those items so designated in the Agreement, and which
together comprise the Contract.

Contract Price—The money that Owner has agreed to pay Contractor for completion
of the Work in accordance with the Contract Documents. .

Contract Times—The number of days or the dates by which Contractor shall: (a)
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the
Work.

Contractor—The individual or entity with which Owner has contracted for
performance of the Work.

Cost of the Work—See Paragraph 13.01 for definition.

Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons or
property exposed thereto. The presence at the Site of materials that are necessary for
the execution of the Work, or that are to be incorporated in the Work, and that are
controlled and contained pursuant to industry practices, Laws and Regulations, and
the requirements of the Contract, does not establish a Hazardous Environmental
Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes,
rules, regulations, ordinances, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.
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24,

25.

26.

27.

28.

29.

30.

31

32.

33.

34,

35.

36.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract
requires Contractor to achieve by an intermediate completion date or by a time prior
to Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of
the Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to
perform the Work.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work,
pursuant to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing
the sequence and duration of the activities comprising the Contractor’s plan to
accomplish the Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers,
contractors, and others, including planning, study, design, construction, testing,
commissioning, and start-up, and of which the Work to be performed under the
Contract Documents is a part.

Project Manual—The written documents prepared for, or made available for,
procuring and constructing the Work, including but not limited to the Bidding
Documents or other construction procurement documents, geotechnical and existing
conditions | information, the Agreement, bond forms, General Conditions,
Supplementary Conditions, and Specifications. The contents of the Project Manual
may be bound in one or more volumes.

Resident Project Representative—The authorized representative of Engineer assigned
to assist Engineer at the Site. As used herein, .the term Resident Project Representative
or “RPR” includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements for Engineer’s review of the submittals
and the performance of related construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
partions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Contract Documents.
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37.

38.

39.

40.

41.

42.

43.

44,

45,

46.
47.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands furnished by Owner which are designated for the use of Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable to the
Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified
part thereof) is sufficiently complete, in accordance with the Contract Documents, so
that the Work (or a specified part thereof) can be utilized for the purposes for which it
is intended. The terms “substantially complete” and “substantially completed” as
applied to all or part of the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner
makes an award of contract, subject to stated conditions.

Supplementary Conditions—The part of the Contract that amends or supplements
these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment to be incorporated in the Work by Contractor or a Subcontractor.

Technical Data—Those items expressly identified as Technical Data in the
Supplementary Conditions, with respect to either {a) subsurface conditions at the Site,
or physical conditions relating to existing surface or subsurface structures at the Site
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site.
If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then the data contained in boring logs, recorded measurements
of subsurface water levels, laboratory test results, and other factual, objective
information regarding conditions at the Site that are set forth in any geotechnical or
environmental report prepared for the Project and made available to Contractor are
hereby defined as Technical Data with respect to conditions at the Site under
Paragraphs 5.03, 5.04, and 5.06.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products, telephone or other
communications, fiber optic transmissions, cable television, water, wastewater, storm
water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the
result of performing or providing all labor, services, and documentation necessary to
produce such construction; furnishing, installing, and incorporating all materials and
equipment into such construction; and may include related services such as testing,
start-up, and commissioning, all as required by the Contract Documents.
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48. Work Change Directive—A written directive to Contractor issued on or after the

Effective Date of the Contract, signed by Owner and recommended by Engineer,
ordering an addition, deletion, or revision in the Work.

1.02  Terminology

A.  The words and terms discussed in the following paragraphs are not defined but, when used
in the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1.

C. Day:
1.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,”
“as directed” or terms of like effect or import to authorize an exercise of professional
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to
describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to
evaluate, in general, the Work for compliance with the information in the Contract
Documents and with the design concept of the Project as a functioning whole as
shown or indicated in the Contract Documents (unless there is a specific statement
indicating otherwise). The use of any such term or adjective is not intended to and
shall not be effective to assign to Engineer any duty or authority to supervise or direct
the performance of the Work, or any duty or authority to undertake responsibility
contrary to the provisions of Article 10 or any other provision of the Contract
Documents.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard,
test, or approval referred to in the Contract Documents; or

¢.  has been damaged prior to Engineer’s recommendation of final payment {unless
responsibility for the protection thereof has been assumed by Owner at
Substantial Completion in accordance with Paragraph 15.03 or 15.04).

E.  Furnish, Install, Perform, Provide:

1

The word “furnish,” when used in connection with services, materials, or equipment,
shall mean to supply and deliver said services, materials, or equipment to the Site (or
some other specified location) ready for use or installation and in usable or operable
condition.

The word “install,” when used in connection with services, materials, or equipment,
shall mean to put into use or place in final position said services, materials, or
equipment complete and ready for intended use.
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3. The words “perform” or “provide,” when used in connection with services, materials,
or equipment, shall mean to furnish and install said services, materials, or equipment
complete and ready for intended use.

4, If the Contract Documents establish an obligation of Contractor with respect to
specific services, materials, or equipment, but do not expressly use any of the four
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and
install said services, materials, or equipment complete and ready for intended use.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract
Documents in accordance with such recognized meaning.

ARTICLE 2 — PRELIMINARY MATTERS

2.01  Delivery of Bonds and Evidence of Insurance

A.

Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner,
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each
named insured and additional insured (as identified in the Supplementary Conditions or
elsewhere in the Contract), the certificates and other evidence of insurance required to be
provided by Contractor in accordance with Article 6.

Evidence of Owner’s Insurance: After receipt of the executed counterparts of the
Agreement and all required bonds and insurance documentation, Owner shall promptly
deliver to Contractor, with copies to each named insured and additional insured (as
identified in the Supplementary Conditions or otherwise), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.

2.02  Copies of Documents

A.

Owner shall furnish to Contractor four printed copies of the Contract (including one fully
executed counterpart of the Agreement), and one copy in electronic portable document
format (PDF). Additional printed copies will be furnished upon request at the cost of
reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

2.03 Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as
otherwise specifically required by the Contract Documents), Contractor shall submit to
Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. a preliminary Schedule of Submittals; and
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3. a preliminary Schedule of Values for all of the Work which includes quantities and
prices of items which when added together equal the Contract Price and subdivides
the Work into component parts in sufficient detail to serve as the basis for progress
payments during performance of the Work. Such prices will include an appropriate
amount of overhead and profit applicable to each item of Work.

2.04  Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor,
Engineer, and others as appropriate will be held to establish a working understanding
among the parties as to the Work and to discuss the schedules referred to in Paragraph
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing
Applications for Payment, electronic or digital transmittals, and maintaining required
records.

At this conference Owner and Contractor each shall designate, in writing, a specific
individual to act as its authorized representative with respect to the services and
responsibilities under the Contract. Such individuals shall have the authority to transmit
and receive information, render decisions relative to the Contract, and otherwise act on
behalf of each respective party.

2.05 Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference,
attended by Contractor, Engineer, and others as appropriate, will be held to review for
acceptability to Engineer as provided below the schedules submitted in accordance with
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and
adjustments and to complete and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly
progression of the Work to completion within the Contract Times. Such acceptance
will not impose on Engineer responsibility for the Progress Schedule, for sequencing,
scheduling, or progress of the Work, nor interfere with or relieve Contractor from
Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and
substance if it provides a reasonable allocation of the Contract Price to the component
parts of the Work.

2.06  Electronic Transmittals

A.

Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may transmit, and shall accept, Project-related correspondence, text, data, documents,
drawings, information, and graphics, including but not limited to Shop Drawings and other
submittals, in electronic media or digital format, either directly, or through access to a
secure Project website.

If the Contract does not establish protocols for electronic or digital transmittals, then
Owner, Engineer, and Contractor shall jointly develop such protocols.

When transmitting items in electronic media or digital format, the transmitting party makes
no representations as to long term compatibility, usability, or readability of the items
resulting from the recipient’s use of software application packages, operating systems, or
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computer hardware differing from those used in the drafting or transmittal of the items, or
from those established in applicable transmittal protocols.

ARTICLE 3 — DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

3.02

3.03

Intent

A. The Contract Documents are complementary; what is required by one is as binding as if
required by all.

B. It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the Contract Documents.

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic or digital versions of the Contract Documents {including any printed copies
derived from such electronic or digital versions) and the printed record version, the printed
record version shall govern.

D. The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Reference Standards

A. Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, shall mean the
standard specification, manual, reference standard, code, or Laws or Regulations in
effect at the time of opening of Bids (or on the Effective Date of the Contract if there
were no Bids), except as may be otherwise specifically stated in the Contract
Documents.

2. No provision of any such standard specification, manual, reference standard, or code,
or any instruction of a Supplier, shall be effective to change the duties or
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors,
consultants, agents, or employees, from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be
effective to assign to Owner, Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, any duty or authority to
supervise or direct the performance of the Work or any duty or authority to undertake
responsibility inconsistent with the provisions of the part of the Contract Documents
prepared by or for Engineer.

Reporting and Resolving Discrepancies

A.

Reporting Discrepancies:

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check
and verify pertinent figures and dimensions therein, particularly with respect to
applicable field measurements. Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual
knowledge of, and shall not proceed with any Work affected thereby until the conflict,
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B.

error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by
Engineer, or by an amendment or supplement to the Contract Documents issued
pursuant to Paragraph 11.01.

2. Contractor’s Review of Contract Documents: If, before or during the performance of
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within
the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation, (b) actual field conditions, {(c) any standard specification, manual,
reference standard, or code, or (d) any instruction of any Supplier, then Contractor
shall promptly report it to Engineer in writing. Contractor shall not proceed with the
Work affected thereby (except in an emergency as required by Paragraph 7.15) until
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or
interpretation by Engineer, or by an amendment or supplement to the Contract
Documents issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict,
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had
actual knowledge thereof.

Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the
provisions of the part of the Contract Documents prepared by or for Engineer shall
take precedence in resolving any conflict, error, ambiguity, or discrepancy between
such provisions of the Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code,
or the instruction of any Supplier (whether or not specifically incorporated by
reference as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the
Work (unless such an interpretation of the provisions of the Contract Documents
would result in violation of such Law or Regulation).

3.04  Requirements of the Contract Documents

A,

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer all matters in question concerning the requirements of the Contract
Documents (sometimes referred to as requests for information or interpretation—RFls), or
relating to the acceptability of the Work under the Contract Documents, as soon as possible
after such matters arise. Engineer will be the initial interpreter of the requirements of the
Contract Documents, and judge of the acceptability of the Work thereunder.

Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

If a submitted matter in gquestion concerns terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work under the
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give
written notice to Owner and Contractor that Engineer is unable to provide a decision or
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter
in question, either party may pursue resolution as provided in Article 12.
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3.05  Reuse of Documents

A.

Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications,
or other documents {or copies of any thereof) prepared by or bearing the seal of
Engineer or its consultants, including electronic media editions, or reuse any such
Drawings, Specifications, other documents, or copies thereof on extensions of the
Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse
any such Contract Documents for any purpose without Owner’s express written
consent, or violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 — COMMENCEMENT AND PROGRESS OF THE WORK

4.01  Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective
Date of the Contract. In no event will the Contract Times commence to run later than the
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the
Contract, whichever date is earlier.

4,02  Starting the Work

A.

Contractor shall start to perform the Work on the date when the Contract Times
commence to run. No Work shall be done at the Site prior to such date.

4.03  Reference Points

A

Owner shall provide engineering surveys to establish reference points for construction
which in Engineer’s judgment are necessary to enable Contractor to proceed with the
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve
the established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to
Engineer whenever any reference point or property monument is lost or destroyed or
requires relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points or property
monuments by professionally qualified personnel.

4.04  Progress Schedule

A.

Contractor shall adhere to the Progress Schedule established in accordance with Paragraph
2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times
shall be submitted in accordance with the requirements of Article 11.

Contractor shali carry on the Work and adhere to the Progress Schedule during all disputes
or disagreements with Owner. No Work shall be delayed or postponed pending resolution
of any disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05  Delays in Contractor’s Progress

A

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment
being essential to Contractor’s ability to complete the Work within the Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and
those for which they are responsible, then Contractor shall be entitled to an equitable
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract
Times is conditioned on such adjustment being essential to Contractor’s ability to complete
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and
exclusive remedy for the delays, disruption, and interference described in this paragraph.
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract
Times under this paragraph include but are not limited to the following:

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. abnormal weather conditions;

3. acts or failures to act of utility owners (other than those performing other work at or
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8);
and

4, acts of war or terrorism.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions,
are governed by Article 5.

Paragraph 8.03 governs delays, disruption, and interference to the performance or
progress of the Work resulting from the performance of certain other work at or adjacent
to the Site.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor.
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G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or
Contract Times under this paragraph within 30 days of the commencement of the delaying,
disrupting, or interfering event.

ARTICLE 5 — AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS
ENVIRONMENTAL CONDITIONS

5.01  Avadilability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or
restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement
of record legal title and legal description of the lands upon which permanent improvements
are to be made and Owner’s interest therein as necessary for giving notice of or filing a
mechanic’s or construction lien against such lands in accordance with applicable Laws and
Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02  Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas:

1.

Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site,
adjacent areas that Contractor has arranged to use through construction easements or
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and such other adjacent areas with construction
equipment or other materials or equipment. Contractor shall assume full responsibiiity
for (a) damage to the Site; (b) damage to any such other adjacent areas used for
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for
injuries and losses sustained by the owners or occupants of any such land or areas;
provided that such damage or injuries result from the performance of the Work or
from other actions or conduct of the Contractor or those for which Contractor is
responsible.

If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of
the Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise;
(b) promptly attempt to settle the claim as to all parties through negotiations with
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and
Regulations, indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against any such claim, and against all costs, losses,
and damages {including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part
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by, or based upon, Contractor’s performance of the Work, or because of other actions
or conduct of the Contractor or those for which Contractor is responsible.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other dehris. Removal and disposal of such waste materials,
rubbish, and other debris shall conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and
the Work and make it ready for utilization by Owner. At the completion of the Work
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction
equipment and machinery, and surplus materials and shall restore to original condition all
property not designated for alteration by the Contract Documents.

Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any
part of the Work or adjacent structures or land to stresses or pressures that will endanger
them.

5.03  Subsurface and Physical Conditions

A.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
adjacent to the Site;

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities); and

3. Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the Technical Data expressly identified in the Supplementary Conditions with
respect to such reports and drawings, but such reports and drawings are not Contract
Documents. If no such express identification has been made, then Contractor may rely
upon the accuracy of the Technical Data (as defined in Article 1) contained in any
geotechnical or environmental report prepared for the Project and made available to
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions, and information contained in such reports or
shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions, or information.
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5.04

Differing Subsurface or Physical Conditions

A.

Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncovered or revealed at the Site either:

1. is of such a nature as to establish that any Technical Data on which Contractor is
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or

2. is of such a nature as to require a change in the Drawings or Specifications; or
3, differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered
and generally recognized as inherent in work of the character provided for in the
Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further
disturbing the subsurface or physical conditions or performing any Work in connection
therewith (except in an emergency as required by Paragraph 7.15), notify Owner and
Engineer in writing about such condition. Contractor shall not further disturb such
condition or perform any Work in connection therewith (except with respect to an
emergency) until receipt of a written statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
the necessity of Owner’s obtaining additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule
information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the subsurface or physical condition in
question and the need for any change in the Drawings or Specifications; and advise Owner
in writing of Engineer’s findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
question, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in
part.

Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, or both, to the extent that the existence of a differing subsurface or physical
condition, or any related delay, disruption, or interference, causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. with respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03; and,
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c.  Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or
otherwise; or

b. the existence of such condition reasonably could have been discovered or
revealed as a result of any examination, investigation, exploration, test, or study
of the Site and contiguous areas expressly required by the Bidding Requirements
or Contract Documents to be conducted by or for Contractor prior to Contractor’s
making such commitment; or

c.  Contractor failed to give the written notice as required by Paragraph 5.04.A.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the subsurface or physical condition in question.

5.05  Underground Facilities

A.

B.

Contractor’s Responsibilities: The information and data shown or indicated in the Contract
Documents with respect to existing Underground Facilities at or adjacent to the Site is
based on information and data furnished to Owner or Engineer by the owners of such
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly
provided in the Supplementary Conditions:

1.

Owner and Engineer do not warrant or guarantee the accuracy or completeness of any
such information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor
shall have full responsibility for:

a. reviewing and checking all information and data regarding existing Underground
Facilities at the Site;

b. locating all Underground Facilities shown or indicated in the Contract Documents
as being at the Site;

c. coordination of the Work with the owners (including Owner) of such
Underground Facilities, during construction; and

d. the safety and protection of all existing Underground Facilities at the Site, and
repairing any damage thereto resulting from the Work.

Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered
or revealed at the Site was not shown or indicated in the Contract Documents, or was hot
shown or indicated with reasonable accuracy, then Contractor shall, promptly after
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becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to
that owner and to Owner and Engineer.

Engineer’s Review: Engineer will promptly review the Underground Facility and conclude
whether such Underground Facility was not shown or indicated in the Contract Documents,
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or
schedule information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the Underground Facility in question;
determine the extent, if any, to which a change is required in the Drawings or Specifications
to reflect and document the consequences of the existence or location of the Underground
Facility; and advise Owner in writing of Engineer’s findings, conclusions, and
recommendations. During such time, Contractor shall be responsible for the safety and
protection of such Underground Facility.

Owner’s Statement to Contractor Regarding Underground Facility: After receipt of
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in
question, addressing the resumption of Work in connection with such Underground Facility,
indicating whether any change in the Drawings or Specifications will be made, and adopting
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in
part.

Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or
Contract Times, or both, to the extent that any existing Underground Facility at the
Site that was not shown or indicated in the Contract Documents, or was not shown or
indicated with reasonable accuracy, or any related delay, disruption, or interference,
causes an increase or decrease in Contractor’s cost of, or time required for,
performance of the Work; subject, however, to the following:

a. Contractor did not know of and could not reasonably have been expected to be
aware of or to have anticipated the existence or actual location of the
Underground Facility in question;

b.  With respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03;

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times; and

d. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitiement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the Underground Facility in question.
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5.06

Hazardous Environmental Conditions at Site

A.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site; and

2. Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the Technical Data expressly identified in the Supplementary Conditions with
respect to such reports and drawings, but such reports and drawings are not Contract
Documents. If no such express identification has been made, then Contractor may rely on
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or
environmental report prepared for the Project and made available to Contractor. Except for
such reliance on Technical Data, Contractor may not rely upon or make any claim against
Owner or Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences and
procedures of construction to be employed by Contractor and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions and information contained in such reports or
shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions or information.

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

Contractor shall be responsible for controlling, containing, and duly removing all
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or
anyone else for whom Contractor is responsible, and for any associated costs; and for the
costs of removing and remediating any Hazardous Environmental Condition created by the
presence of any such Constituents of Concern.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being
within the scope of the Work, or if Contractor or anyone for whom Contractor is
responsible creates a Hazardous Environmental Condition, then Contractor shall
immediately: (1) secure or otherwise isolate such condition; (2} stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required
by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm
such notice in writing). Owner shall promptly consult with Engineer concerning the
necessity for Owner to retain a qualified expert to evaluate such condition or take
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such
actions as are necessary to permit Owner to timely obtain required permits and provide
Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for
whom Contractor is responsible created the Hazardous Environmental Condition in
question, then Owner may remove and remediate the Hazardous Environmental Condition,
and impose a set-off against payments to account for the associated costs.
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Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits
related thereto, and delivered written notice to Contractor either (1) specifying that such
condition and any affected area is or has been rendered safe for the resumption of Work,
or (2) specifying any special conditions under which such Work may be resumed safely.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such
Work stoppage or such special conditions under which Work is agreed to be resumed by
Contractor, then within 30 days of Owner’s written notice regarding the resumption of
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off.

If after receipt of such written notice Contractor does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not agree to resume such Work under
such special conditions, then Owner may order the portion of the Work that is in the area
affected by such condition to be deleted from the Work, following the contractual change
procedures in Article 11. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 8.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous Environmental Condition (1) was
not shown or indicated in the Drawings, Specifications, or other Contract Documents,
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or
identified in the Contract Documents to be included within the scope of the Work, and (2)
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in
this Paragraph 5.06.1 shall obligate Owner to indemnify any individual or entity from and
against the consequences of that individual’s or entity’s own negligence.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to the failure to
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this
Paragraph 5.06.) shall obligate Contractor to indemnify any individual or entity from and
against the consequences of that individual’s or entity’s own negligence.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed
at the Site.
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ARTICLE 6 — BONDS AND INSURANCE

6.01

6.02

Performance, Payment, and Other Bonds

A.

Contractor shall furnish a performance bond and a payment bond, each in an amount at
least equal to the Contract Price, as security for the faithful performance and payment of all
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one
year after the date when final payment becomes due or until completion of the correction
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by
Laws or Regulations, the Supplementary Conditions, or other specific provisions of the
Contract. Contractor shall also furnish such other bonds as are required by the
Supplementary Conditions or other specific provisions of the Contract.

All bonds shall be in the form prescribed by the Contract except as provided otherwise by
Laws or Regulations, and shall be executed by such sureties as are named in “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and
supplemented) by the Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be
accompanied by a certified copy of that individual’s authority to bind the surety. The
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact
signed the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue bonds in the required
amounts.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent,
or its right to do business is terminated in any state or jurisdiction where any part of the
Project is located, or the surety ceases to meet the requirements above, then Contractor
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving
rise to such notification, provide another bond and surety, both of which shall comply with
the bond and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

Upon request, Owner shall provide a copy of the payment bond to any Subcontractor,
Supplier, or other person or entity claiming to have furnished labor or materials used in the
performance of the Work.

Insurance—General Provisions

A

Owner and Contractc;r shall obtain and maintain insurance as required in this Article and in
the Supplementary Conditions.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue insurance
policies for the required limits and coverages. Unless a different standard is indicated in the
Supplementary Conditions, all companies that provide insurance policies required under
this Contract shall have an A.M. Best rating of A-VIl or better.

Contractor shall deliver to Owner, with copies to each named insured and additional
insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the
Contract), certificates of insurance establishing that Contractor has obtained and is
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6.03

maintaining the policies, coverages, and endorsements required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies and endorsements, and
documentation of applicable self-insured retentions and deductibles. Contractor may block
out {redact} any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

Owner shall deliver to Contractor, with copies to each named insured and additional
insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the
Contract), certificates of insurance establishing that Owner has obtained and is maintaining
the policies, coverages, and endorsements required of Owner by the Contract (if any).
Upon request by Contractor or any other insured, Owner shall also provide other evidence
of such required insurance {if any)}, including but not limited to copies of policies and
endorsements, and documentation of applicable self-insured retentions and deductibles.
Owner may block out (redact) any confidential premium or pricing information contained in
any policy or endorsement furnished under this provision.

Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or
Contractor to identify a deficiency in compliance from the evidence provided, shall not be
construed as a waiver of the other party’s obligation to obtain and maintain such insurance.

If either party does not purchase or maintain all of the insurance required of such party by
the Contract, such party shall notify the other party in writing of such failure to purchase
prior to the start of the Work, or of such failure to maintain prior to any change in the
required coverage.

If Contractor has failed to obtain and maintain required insurance, Owner may exclude the
Contractor from the Site, impose an appropriate set-off against payment, and exercise
Owner’s termination rights under Article 16.

Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect to obtain equivalent insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage,
and the Contract Price shall be adjusted accordingly.

Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.

The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner and other individuals and
entities in the Contract.

Contractor’s Insurance

A.  Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation

and employer’s liability insurance for:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts.

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act
coverage (if applicable).

3. claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor’'s employees (by stop-gap endorsement in monopolist worker’s
compensation states).
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4. Foreign voluntary worker compensation (if applicable).

Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of
Contractor, on an occurrence basis, against:

1. claims for damages because of bodily injury, sickness or disease, or death of any
person other than Contractor’s employees.

2. claims for damages insured by reasonably available personal injury liability coverage.

3. claims for damages, other than to the Work itself, because of injury to or destruction
of tangible property wherever located, including loss of use resulting therefrom.

Commercial General Liability—Form and Content: Contractor’s commercial liability policy
shall be written on a 1996 (or later) 1ISO commercial general liability form (occurrence form)
and include the following coverages and endorsements:

1. Products and completed operations coverage:
a. Such insurance shall be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in
the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, to the extent permitted by law, including but not
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph
7.18.

Broad form property damage coverage.
Severability of interest.
Underground, explosion, and collapse coverage.

Personal injury coverage.

N oo oo o» ow

Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their
equivalent.

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04,
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

Automobile liability: Contractor shall purchase and maintain automobile liability insurance
against claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle. The
automobile liability policy shall be written on an occurrence basis.

Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general
liability, and automobile liability insurance described in the paragraphs above. Subject to
industry-standard exclusions, the coverage afforded shall follow form as to each and every
one of the underlying policies.

Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage claims, including clean-up costs, as a result
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of pollution conditions arising from Contractor’s operations and completed operations. This
insurance shall be maintained for no less than three years after final completion.

Additional insureds: The Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall include and list as additional
insureds Owner and Engineer, and any individuals or entities identified in the
Supplementary Conditions; include coverage for the respective officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
all such additional insureds; and the insurance afforded to these additional insureds shall
provide primary coverage for all claims covered thereby (including as applicable those
arising from both ongoing and completed operations) on a non-contributory basis.
Contractor shall obtain all necessary endorsements to support these requirements.

Contractor’s professional liability insurance: If Contractor will provide or furnish
professional services under this Contract, through a delegation of professional design
services or otherwise, then Contractor shall be responsible for purchasing and maintaining
applicable professional liability insurance. This insurance shall provide protection against
claims arising out of performance of professional design or related services, and caused by
a negligent error, omission, or act for which the insured party is legally liable. It shall be
maintained throughout the duration of the Contract and for a minimum of two years after
Substantial Completion. If such professional design services are performed by a
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may
be satisfied through the purchasing and maintenance of such insurance by such
Subcontractor.

General provisions: The policies of insurance required by this Paragraph 6.03 shall:
1. include at least the specific coverages provided in this Article.

2. be written for not less than the limits of liability provided in this Article and in the
Supplementary Conditions, or required by Laws or Regulations, whichever is greater.

3. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 10 days prior written notice has
been given to Contractor. Within three days of receipt of any such written notice,
Contractor shall provide a copy of the notice to Owner, Engineer, and each other
insured under the policy.

4. remain in effect at least until final payment (and longer if expressly required in this
Article) and at all times thereafter when Contractor may be correcting, removing, or
replacing defective Work as a warranty or correction obligation, or otherwise, or
returning to the Site to conduct other tasks arising from the Contract Documents.

5. be appropriate for the Work being performed and provide protection from claims that
may arise out of or result from Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly
employed by any of them to perform any of the Work, or by anyone for whose acts
any of them may be liable.

The coverage requirements for specific policies of insurance must be met by such policies,
and not by reference to excess or umbrella insurance provided in other policies.
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6.04  Owner’s Liability Insurance

A.

In addition to the insurance required to be provided by Contractor under Paragraph 6.03,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations
under the Contract Documents.

Owner’s liability policies, if any, operate separately and independently from policies
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties.

6.05  Property Insurance

A.

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis,
in the amount of the full insurable replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary Conditions or required by Laws and
Regulations). This insurance shall:

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any
individuals or entities required by the Supplementary Conditions to be insured under
such builder’s risk policy, as insureds or named insureds. For purposes of the
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding
Supplementary Conditions, the parties required to be insured shall collectively be
referred to as “insureds.”

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance
for physical loss or damage to the Work, temporary buildings, falsework, and materials
and equipment in transit, and shall insure against at least the following perils or causes
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact;
aircraft; smoke; theft; vandalism and malicious mischief, mechanical breakdown,
boiler explosion, and artificially generated electric current; earthquake; volcanic
activity, and other earth movement; flood; collapse; explosion; debris removal;
demolition occasioned by enforcement of Laws and Regulations; water damage (other
than that caused by flood); and such other perils or causes of loss as may be
specifically required by the Supplementary Conditions. If insurance against mechanical
breakdown, boiler explosion, and artificially generated electric current; earthquake;
volcanic activity, and other earth movement; or flood, are not commercially available
under builder’s risk policies, by endorsement or otherwise, such insurance may be
provided through other insurance policies acceptable to Owner and Contractor.

3. cover, as insured property, at least the following: (a} the Work and all materials,
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar
nature that are to be incorporated into or used in the preparation, fabrication,
construction, erection, or completion of the Work, including Owner-furnished or
assigned property; (b) spare parts inventory required within the scope of the Contract;
and (c) temporary works which are not intended to form part of the permanent
constructed Work but which are intended to provide working access to the Site, or to
the Work under construction, or which are intended to provide temporary support for
the Work under construction, including scaffolding, form work, fences, shoring,
falsework, and temporary structures.

4. cover expenses incurred in the repair or replacement of any insured property
(including but not limited to fees and charges of engineers and architects).
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5. extend to cover damage or loss to insured property while in temporary storage at the
Site or in a storage location outside the Site (but not including property stored at the
premises of a manufacturer or Supplier).

6. extend to cover damage or loss to insured property while in transit.

7. allow for partial occupation or use of the Work by Owner, such that those portions of
the Work that are not yet occupied or used by Owner shall remain covered by the
builder’s risk insurance.

8. allow for the waiver of the insurer’s subrogation rights, as set forth below.

9. provide primary coverage for all losses and damages caused by the perils or causes of
loss covered.

10. notinclude a co-insurance clause.

11. include an exception for ensuing losses from physical damage or loss with respect to
any defective workmanship, design, or materials exclusions.

12. include performance/hot testing and start-up.

13. be maintained in effect, subject to the provisions herein regarding Substantial
Completion and partial occupancy or use of the Work by Owner, until the Work is
complete.

Notice of Cancellation or Change: All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained in accordance with this
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until at least 10 days prior written
notice has been given to the purchasing policyholder. Within three days of receipt of any
such written notice, the purchasing policyholder shall provide a copy of the notice to each
other insured.

Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for
costs not covered because of the application of a policy deductible.

Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
provide natice of such occupancy or use to the builder’s risk insurer. The builder’s risk
insurance shall not be canceled or permitted to lapse on account of any such partial use or
occupancy; rather, those portions of the Work that are occupied or used by Owner may
come off the builder’s risk policy, while those portions of the Work not yet occupied or
used by Owner shall remain covered by the builder’s risk insurance.

Additional Insurance: If Contractor elects to obtain other special insurance to be included in
or supplement the builder’s risk or property insurance policies provided under this
Paragraph 6.05, it may do so at Contractor’s expense.

Insurance of Other Property: If the express insurance provisions of the Contract do not
require or address the insurance of a property item or interest, such as tools, construction
equipment, or other personal property owned by Contractor, a Subcontractor, or an
employee of Contractor or a Subcontractor, then the entity or individual owning such
property item will be responsible for deciding whether to insure it, and if so in what
amount.
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6.06

6.07

Waiver of Rights

A.

All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s
risk policy, shall contain provisions to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or their officers, directors, members, partners,
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights
against each other and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and
damages caused by, arising out of, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work; and, in
addition, waive all such rights against Engineer, its consultants, all Subcontractors, all
individuals or entities identified in the Supplementary Conditions as insureds, and the
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, under such policies for losses and damages so caused. None of
the above waivers shall extend to the rights that any party making such waiver may have to
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise
payable under any policy so issued.

Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each
and any of them, for:

1. loss due to business interruption, loss of use, or other consequential loss extending
beyond direct physical loss or damage to Owner’s property or the Work caused by,
arising out of, or resuiting from fire or other perils whether or not insured by Owner;
and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part thereof by Owner during
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors,
members, partners, employees, agents, consultants, or subcontractors of each and any of
them.

Contractor shall be responsible for assuring that the agreement under which a
Subcontractor performs a portion of the Work contains provisions whereby the
Subcontractor waives all rights against Owner, Contractor, all individuals or entities
identified in the Supplementary Conditions as insureds, the Engineer and its consultants,
and the officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk
insurance and any other property insurance applicable to the Work.

Receipt and Application of Property Insurance Proceeds

A.

Any insured loss under the builder’s risk and other policies of insurance required by
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the
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policy. Such named insured shall act as fiduciary for the other insureds, and give notice to
such other insureds that adjustment and settlement of a claim is in progress. Any other
insured may state its position regarding a claim for insured loss in writing within 15 days
after notice of such claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to
multiple insureds, or to the named insured that purchased the policy in its own right and as
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause.
A named insured receiving insurance proceeds under the builder’s risk and other policies of
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with
such agreement as the parties in interest may reach, or as otherwise required under the
dispute resolution provisions of this Contract or applicable Laws and Regulations.

If no other special agreement is reached, the damaged Work shall be repaired or replaced,
the money so received applied on account thereof, and the Work and the cost thereof
covered by Change Order, if needed.

ARTICLE 7 — CONTRACTOR’S RESPONSIBILITIES

7.01

7.02

7.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary
to perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of
construction.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall at
all times maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or
property at the Site or adjacent thereto, and except as otherwise stated in the Contract
Documents, all Work at the Site shall be performed during regular working hours, Monday
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal
holiday. Contractor may perform Work outside regular working hours or on Saturdays,
Sundays, or legal holidays only with Owner’s written consent, which will not be
unreasonably withheld.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and
assume full responsibility for all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testing, start up, and completion of the Work,
whether or not such items are specifically called for in the Contract Documents.

All materials and equipment incorporated into the Work shall be of good quality and new,
except as otherwise provided in the Contract Documents. All special warranties and
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guarantees required by the Specifications shall expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

7.04  “Or Equals”

A.

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier,
the Contract Price has been based upon Contractor furnishing such item as specified. The
specification or description of such an item is intended to establish the type, function,
appearance, and quality required. Unless the specification or description contains or is
followed by words reading that no like, equivalent, or “or equal” item is permitted,
Contractor may request that Engineer authorize the use of other items of material or
equipment, or items from other proposed suppliers under the circumstances described
below.

1. If Engineer in its sole discretion determines that an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so
that no change in related Work will be required, Engineer shall deem it an “or equal”
item. For the purposes of this paragraph, a proposed item of material or equipment
will be considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability,
appearance, strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the
results imposed by the design concept of the completed Project as a
functioning whole;

3) it has a proven record of performance and availability of responsive service;
and

4) it is not objectionable to Owner.
b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times;
and

2) it will conform substantially to the detailed requirements of the item named
in the Contract Documents.

Contractor’s Expense: Contractor shall provide all data in support of any proposed “or
equal” item at Contractor’s expense.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability.
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is
complete and Engineer determines that the proposed item is an “or-equal”, which will be
evidenced by an approved Shop Drawing or other written communication. Engineer will
advise Contractor in writing of any negative determination.
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III

Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request
shall be final and binding, and may not be reversed through an appeal under any provision
of the Contract Documents.

Treatment as a Substitution Request: If Engineer determines that an item of material or
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer considered the proposed item as a substitute pursuant to Paragraph
7.05.

7.05  Substitutes

A.

Unless the specification or description of an item of material or equipment required to be
furnished under the Contract Documents contains or is followed by words reading that no
substitution is permitted, Contractor may request that Engineer authorize the use of other
items of material or equipment under the circumstances described below. To the extent
possible such requests shall be made before commencement of related construction at the
Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to
that named and an acceptable substitute therefor. Engineer will not accept requests
for review of proposed substitute items of material or equipment from anyone other
than Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under
the circumstances.

3. Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

a. shall certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the
general design,

2) be similar in substance to that specified, and
3) be suited to the same use as that specified.
b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times,

2) whether use of the proposed substitute item in the Work will require a
change in any of the Contract Documents {or in the provisions of any other
direct contract with Owner for other work on the Project) to adapt the
design to the proposed substitute item, and

3) whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty.

c. will identify:

1) all variations of the proposed substitute item from that specified, and
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7.06

2) available engineering, sales, maintenance, repair, and replacement services.

d. shall contain an itemized estimate of all costs or credits that will resuit directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered,
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines
that the proposed item is an acceptable substitute. Engineer’s determination will be
evidenced by a Field Order or a proposed Change Order accounting for the substitution
itself and all related impacts, including changes in Contract Price or Contract Times.
Engineer will advise Contractor in writing of any negative determination.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a
special performance guarantee or other surety with respect to any substitute.

Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for
the reasonable charges of Engineer for evaluating each such proposed substitute.
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making
changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense: Contractor shall provide all data in support of any proposed
substitute at Contractor’s expense.

Effect of Engineer’s Determination: If Engineer approves the substitution request,
Contractor shall execute the proposed Change Order and proceed with the substitution.
The Engineer’s denial of a substitution request shall be final and binding, and may not be
reversed through an appeal under any provision of the Contract Documents. Contractor
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by
timely submittal of a Change Proposal.

Concerning Subcontractors, Suppliers, and Others

A

Contractor may retain Subcontractors and Suppliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to Owner.

Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for
the performance of designated parts of the Work if required by the Contract to do so.

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other
individual or entity to furnish or perform any of the Work against which Contractor has
reasonable objection.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier {unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within five days.
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Owner may require the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work. Owner also may require
Contractor to retain specific replacements; provided, however, that Owner may not require
a replacement to which Contractor has a reasonable objection. If Contractor has submitted
the identity of certain Subcontractors, Suppliers, or other individuals or entities for
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make
written objection thereto), then Owner may subsequently revoke the acceptance of any
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis
of substantive, reasonable objection after due investigation. Contractor shall submit an
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or
entity.

if Owner requires the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work, then Contractor shall be
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30
days of Owner’s requirement of replacement.

No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the
completion of the Work in accordance with the Contract Documents.

On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of
the Work just as Contractor is responsible for Contractor’s own acts and omissions.

Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any
of the Work.

Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work from communicating with Engineer or Owner,
except through Contractor or in case of an emergency, or as otherwise expressly allowed
herein.

The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or
delineating the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract Documents for the benefit of Owner
and Engineer.

Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by the
particular Subcontractor or Supplier.

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Saciety of Civil Engineers. All rights reserved. Page 30 of 65




Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or
entity any contractual relationship between Owner or Engineer and any such
Subcontractor, Supplier, or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the
payment of any money due any such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws and Regulations.

7.07  Patent Fees and Royalties

A.

Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product, or device is specified in the
Contract Documents for use in the performance of the Work and if, to the actual
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for
the payment of any license fee or royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals, and all court or arbitration or other dispute resolution costs) arising
out of or relating to any infringement of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the incorporation in the Work of any
invention, design, process, product, or device specified in the Contract Documents, but not
identified as being subject to payment of any license fee or royalty to others required by
patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any infringement
of patent rights or copyrights incident to the use in the performance of the Work or
resulting from the incorporation in the Work of any invention, design, process, product, or
device not specified in the Contract Documents.

7.08  Permits

A.

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time
of the submission of Contractor’s Bid {or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work
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7.09 Taxes

A

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which
are applicable during the performance of the Work.

7.10  Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of them from and against all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such Work or other action. It shall not be Contractor’s responsibility to make certain that
the Work described in the Contract Documents is in accordance with Laws and Regulations,
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03.

Owner or Contractor may give notice to the other party of any changes after the
submission of Contractor’s Bid {or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limited to changes in Laws or Regulations
having an effect on procuring permits and on sales, use, value-added, consumption, and
other similar taxes. If Owner and Contractor are unable to agree on entitlement to or on
the amount or extent, if any, of any adjustment in Contract Price or Contract Times
resulting from such changes, then within 30 days of such notice Contractor may submit a
Change Proposal, or Owner may initiate a Claim.

7.11 Record Documents

A.

Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver
these record documents to Engineer.

7.12  Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not
relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety Laws and Regulations.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;
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7.13

7.14

2. all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or
loss; and shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities,
and other utilities; and other contractors and utility owners performing work at or adjacent
to the Site, when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation, and replacement of their property or work in
progress.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if
any. The Supplementary Conditions identify any Owner’s safety programs that are
applicable to the Work.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’'s employees and representatives must
comply while at the Site.

All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor,
Supplier, or any other individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, shall be
remedied by Contractor at its expense (except damage or loss attributable to the fault of
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone
employed by any of them, or anyone for whose acts any of them may be liable, and not
attributable, directly or indirectly, in whole or in part, to the fault or negligence of
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly
employed by any of them).

Contractor’s duties and responsibilities for safety and protection shall continue until such
time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Contractor’s duties and responsibilities for safety and protection shall resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction obligations, or to conduct other tasks arising from the Contract Documents.

Safety Representative

Contractor shall designate a qualified and experienced safety representative at the Site
whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and programs.

Hazard Communication Programs

Contractor shall be responsible for coordinating any exchange of material safety data
sheets or other hazard communication information required to be made available to or
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exchanged between or among employers at the Site in accordance with Laws or
Regulations.

7.15  Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage,
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have
been caused thereby or are required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of the action taken by Contractor in
response to such an emergency, a Work Change Directive or Change Order will be issued.

7.16  Shop Drawings, Samples, and Other Submittals

A. Shop Drawing and Sample Submittal Requirements:

1. Before submitting a Shop Drawing or Sample, Contractor shall have:

a.

reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract
Documents;

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog
numbers, and similar information with respect thereto;

determined and verified the suitability of all materials and equipment offered
with respect to the indicated application, fabrication, shipping, handling, storage,
assembly, and installation pertaining to the performance of the Work; and

determined and verified all information relative to Contractor’s responsibilities
for means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’'s obligations under the Contract Documents with respect to
Contractor’s review of that submittal, and that Contractor approves the submittal.

3.  With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be set forth in a written communication
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of
Shop Drawings by a specific notation made on each Shop Drawing submitted to
Engineer for review and approval of each such variation.

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require.

1. Shop Drawings:

a.

b.

Contractor shall submit the number of copies required in the Specifications.

Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data
to show Engineer the services, materials, and equipment Contractor proposes to
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provide and to enable Engineer to review the information for the limited
purposes required by Paragraph 7.16.D.

Samples:
a. Contractor shall submit the number of Samples required in the Specifications.

b.  Contractor shall clearly identify each Sample as to material, Supplier, pertinent
data such as catalog numbers, the use for which intended and other data as
Engineer may require to enable Engineer to review the submittal for the limited
purposes required by Paragraph 7.16.D.

Where a Shop Drawing or Sample is required by the Contract Documents or the
Schedule of Submittals, any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole expense and responsibility of
Contractor.

Other Submittals: Contractor shall submit other submittals to Engineer in accordance with
the accepted Schedule of Submittals, and pursuant to the applicable terms of the
Specifications.

Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will
be only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract
Documents and be compatible with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions or programs
incident thereto.

Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for any variation from the requirements of the Contract
Documents unless Contractor has complied with the requirements of Paragraph
7.16.A.3 and Engineer has given written approval of each such variation by specific
written notation thereof incorporated in or accompanying the Shop Drawing or
Sample. Engineer will document any such approved variation from the requirements
of the Contract Documents in a Field Order.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for complying with the requirements of Paragraph
7.16.A and B.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from
the requirements of the Contract Documents, shall not, under any circumstances,
change the Contract Times or Contract Price, unless such changes are included in a
Change Order.

Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample,
or other submittal shall result in such item becoming a Contract Document.
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E.

8. Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the
provisions of Paragraph 7.16.D.4.

Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples
for review and approval. Contractor shall direct specific attention in writing to
revisions other than the corrections called for by Engineer on previous submittals.

2. Contractor shall furnish required submittals with sufficient information and accuracy
to obtain required approval of an item with no more than three submittals. Engineer
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop
Drawings, sample, or other item requiring approval, and Contractor shall be
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges.

3. If Contractor requests a change of a previously approved submittal item, Contractor
shall be responsible for Engineer’s charges to Owner for its review time, and Owner
may impose a set-off against payments due to Contractor to secure reimbursement for
such charges, unless the need for such change is beyond the control of Contractor.

7.17  Contractor’s General Warranty and Guarantee

A

Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors,
members, partners, employees, agents, consultants, and subcontractors shall be entitled to
rely on Contractor’s warranty and guarantee.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work
that is not in accordance with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

use or occupancy of the Work or any part thereof by Owner;
any review and approval of a Shop Drawing or Sample submittal;
the issuance of a notice of acceptability by Engineer;

any inspection, test, or approval by others; or

O N o s

any correction of defective Work by Owner.
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If the Contract requires the Contractor to accept the assignment of a contract entered into
by Owner, then the specific warranties, guarantees, and correction obligations contained in
the assigned contract shall govern with respect to Contractor’s performance obligations to
Owner for the Work described in the assigned contract.

7.18  Indemnification

A.

To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to the performance
of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other
than the Work itself), including the loss of use resulting therefrom but only to the extent
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of
the Work or anyone for whose acts any of them may be liable.

in any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the
survivor or personal representative of such employee) of Contractor, any Subcontractor,
any Supplier, or any individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyon/e for whose acts any of them may be liable, the
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to
the liability of Engineer and Engineer’s officers, directors, members, partners, employees,
agents, consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of
the injury or damage.

7.19  Delegation of Professional Design Services

A

Contractor will not be required to provide professional design services unless such services
are specifically required by the Contract Documents for a portion of the Work or unless
such services are required to carry out Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures. Contractor shall not be required to
provide professional services in violation of applicable Laws and Regulations.

If professional design services or certifications by a design professional related to systems,
materials, or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, and other submittals prepared by such professional. Shop
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Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and
completeness of the services, certifications, or approvals performed by such design
professionals, provided Owner and Engineer have specified to Contractor all performance
and design criteria that such services must satisfy.

Pursuant to this paragraph, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
7.16.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
specified by Owner or Engineer.

ARTICLE 8 — OTHER WORK AT THE SITE

8.01 Other Work

A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by
Owner’s employees, or through contracts between the Owner and third parties. Owner
may also arrange to have third-party utility owners perform work on their utilities and
facilities at or adjacent to the Site.

If Owner performs other work at or adjacent to the Site with Owner’s employees, or
through contracts for such other work, then Owner shall give Contractor written notice
thereof prior to starting any such other work. If Owner has advance information regarding
the start of any utility work at or adjacent to the Site, Owner shall provide such information
to Contractor.

Contractor shall afford each other contractor that performs such other work, each utility
owner performing other work, and Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work. Contractor shall do alf cutting, fitting, and patching of the Work that may be required
to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by
cutting, excavating, or otherwise altering such work; provided, however, that Contractor
may cut or alter others' work with the written consent of Engineer and the others whose
work will be affected.

If the proper execution or results of any part of Contractor's Work depends upon work
performed by others under this Article 8, Contractor shall inspect such other work and
promptly report to Engineer in writing any delays, defects, or deficiencies in such other
work that render it unavailable or unsuitable for the proper execution and results of
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such
other work as fit and proper for integration with Contractor’s Work except for latent
defects and deficiencies in such other work.
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8.02  Coordination

A.

If Owner intends to contract with others for the performance of other work at or adjacent
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to
arrange to have utility owners perform work at or adjacent to the Site, the following will be
set forth in the Supplementary Conditions or provided to Contractor prior to the start of
any such other work:

1. the identity of the individual or entity that will have authority and responsibility for
coordination of the activities among the various contractors;

2. an itemization of the specific matters to be covered by such authority and
responsibility; and

3. the extent of such authority and responsibilities.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole
authority and responsibility for such coordination.

8.03  legal Relationships

A

If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s
employees, any other contractor working for Owner, or any utility owner for whom the
Owner is responsible causes damage to the Work or to the property of Contractor or its
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the
performance of the Work, through actions or inaction, then Contractor shall be entitled to
an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor
must submit any Change Proposal seeking an equitable adjustment in the Contract Price or
the Contract Times under this paragraph within 30 days of the damaging, delaying,
disrupting, or interfering event. The entitlement to, and extent of, any such equitable
adjustment shall take into account information (if any) regarding such other work that was
provided to Contractor in the Contract Documents prior to the submittal of the Bid or the
final negotiation of the terms of the Contract. When applicable, any such equitable
adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all
Contractor’s rights against such other contractor or utility owner with respect to the
damage, delay, disruption, or interference that is the subject of the adjustment.
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability to complete the Work within the Contract
Times.

Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site. If Contractor fails to take such measures
and as a result damages, delays, disrupts, or interferes with the work of any such other
contractor or utility owner, then Owner may impose a set-off against payments due to
Contractor, and assign to such other contractor or utility owner the Owner’s contractual
rights against Contractor with respect to the breach of the obligations set forth in this
paragraph.

When Owner is performing other work at or adjacent to the Site with Owner’s employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of
Contractor’s failure to take reasonable and customary measures with respect to Owner’s
other work. In response to such damage, delay, disruption, or interference, Owner may
impose a set-off against payments due to Contractor.
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at
or adjacent to the Site is made by any such other contractor or utility owner against
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the
claim as to all parties through negotiations with such other contractor or utility owner, or
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law,
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of
them from and against any such claims, and against all costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) arising out
of or relating to such damage, delay, disruption, or interference.

ARTICLE 9 — OWNER’S RESPONSIBILITIES

9.01

9.02

9.03

9.04

9.05

9.06

9.07

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

Replacement of Engineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor
makes no reasonable objection to the replacement engineer. The replacement engineer’s
status under the Contract Documents shall be that of the former Engineer.

Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the
Agreement.

Lands and Easements; Reports, Tests, and Drawings

A. Owner's duties with respect to providing lands and easements are set forth in Paragraph
5.01.

B. Owner’s duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports
of explorations and tests of conditions at the Site, and drawings of physical conditions
relating to existing surface or subsurface structures at the Site.

Insurance

A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

Change Orders

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.
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9.08

9.09

9.10

9.11

9.12

Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth
in Paragraph 14.02.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor’s means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Owner will
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.

Undisclosed Hazardous Environmental Condition

A.  Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is
set forth in Paragraph 5.06.

Evidence of Financial Arrangements

A, Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner’s obligations under the Contract
Documents (including obligations under proposed changes in the Work).

Safety Programs

A.  While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor's safety programs of which Owner has been
informed.

B.  Owner shall furnish copies of any applicable Owner safety programs to Contractor.

ARTICLE 10 - ENGINEER’S STATUS DURING CONSTRUCTION

10.01 Owner’s Representative

A.  Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative
during construction are set forth in the Contract.

10.02 Visits to Site

A.  Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe as an experienced and
qualified design professional the progress that has been made and the quality of the
various aspects of Contractor’s executed Work. Based on information obtained during such
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the
Work is proceeding in accordance with the Contract Documents. Engineer will not be
required to make exhaustive or continuous inspections on the Site to check the quality or
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will conform generally to the
Contract Documents. On the basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will endeavor to guard Owner against
defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority
and responsibility set forth in Paragraph 10.08. Particularly, but without limitation, during
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10.03

10.04

10.05

10.06

10.07

10.08

or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not
supervise, direct, control, or have authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

Project Representative

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the
progress and quality of the Work, then the authority and responsibilities of any such
Resident Project Representative will be as provided in the Supplementary Conditions, and
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner
designates another representative or agent to represent Owner at the Site who is not
Engineer’s consultant, agent, or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the
Supplementary Conditions.

Rejecting Defective Work
A. Engineer has the authority to reject Work in accordance with Article 14.
Shop Drawings, Change Orders and Payments

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set
forth in Paragraph 7.16.

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings
submitted in response to a delegation of professional design services, if any, are set forth in
Paragraph 7.19.

C. Engineer’s authority as to Change Orders is set forth in Article 11.
D. Engineer’s authority as to Applications for Payment is set forth in Article 15.
Determinations for Unit Price Work

A.  Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor as set forth in Paragraph 13.03.

Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to
exercise or not exercise such authority or responsibility or the undertaking, exercise, or
performance of any authority or responsibility by Engineer, shall create, impose, or give rise
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee
or agent of any of them.
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Engineer will
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the
Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates
of inspection, tests and approvals, and other documentation required to be delivered by
Paragraph 15.06.A will only be to determine generally that their content complies with the
requirements of, and in the case of certificates of inspections, tests, and approvals, that the
results certified indicate compliance with the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also
apply to the Resident Project Representative, if any.

10.08 Compliance with Safety Program

A.  While at the Site, Engineer’s employees and representatives will comply with the specific
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which
Engineer has been informed.

ARTICLE 11 — AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK

11.01 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended or supplemented by a Change Order, a Work
Change Directive, or a Field Order.

1. Change Orders:

a. If an amendment or supplement to the Contract Documents includes a change in
the Contract Price or the Contract Times, such amendment or supplement must
be set forth in a Change Order. A Change Order also may be used to establish
amendments and supplements of the Contract Documents that do not affect the
Contract Price or Contract Times.

b. Owner and Contractor may amend those terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, without the recommendation of the
Engineer. Such an amendment shall be set forth in a Change Order.

2. Work Change Directives: A Work Change Directive will not change the Contract Price
or the Contract Times but is evidence that the parties expect that the modification
ordered or documented by a Work Change Directive will be incorporated in a
subsequently issued Change Order, following negotiations by the parties as to the
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if
negotiations are unsuccessful, by a determination under the terms of the Contract
Documents governing adjustments, expressly including Paragraph 11.04 regarding
change of Contract Price. Contractor must submit any Change Proposal seeking an

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 43 of 65




adjustment of the Contract Price or the Contract Times, or both, no later than 30 days
after the completion of the Work set out in the Work Change Directive. Owner must
submit any Claim seeking an adjustment of the Contract Price or the Contract Times,
or both, no later than 60 days after issuance of the Work Change Directive.

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not
involve an adjustment in the Contract Price or the Contract Times and are compatible
with the design concept of the completed Project as a functioning whole as indicated
by the Contract Documents. Such changes will be accomplished by a Field Order and
will be binding on Owner and also on Contractor, which shall perform the Work
involved promptly. If Contractor believes that a Field Order justifies an adjustment in
the Contract Price or Contract Times, or both, then before proceeding with the Work
at issue, Contractor shall submit a Change Proposal as provided herein.

11.02 Owner-Authorized Changes in the Work

A.

Without invalidating the Contract and without notice to any surety, Owner may, at any
time or from time to time, order additions, deletions, or revisions in the Work. Such
changes shall be supported by Engineer’s recommendation, to the extent the change
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other
engineering or technical matters. Such changes may be accomplished by a Change Order, if
Owner and Contractor have agreed as to the effect, if any, of the changes on Contract
Times or Contract Price; or by a Work Change Directive. Upon receipt of any such
document, Contractor shall promptly proceed with the Work involved; or, in the case of a
deletion in the Work, promptly cease construction activities with respect to such deleted
Work. Added or revised Work shall be performed under the applicable conditions of the
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work
that Contractor reasonably concludes cannot be performed in a manner consistent with
Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

11.03  Unauthorized Changes in the Work

A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph
14.05.

11.04 Change of Contract Price

A.

The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12.

An adjustment in the Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract
Documents, then by application of such unit prices to the quantities of the items
involved (subject to the provisions of Paragraph 13.03); or

2.  where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then on
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C.

the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph
11.04.C).

Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be
determined as follows:

1.
2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a.

for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee
shall be 15 percent;

for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five
percent;

where one or more tiers of subcontracts are on the basis of Cost of the Work plus
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and
11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent
of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the
Subcontractor that actually performs the Work, at whatever tier, and (2) with
respect to Contractor itself and to any Subcontractors of a tier higher than that of
the Subcontractor that actually performs the Work, a fee of five percent of the
amount (fee plus underlying costs incurred) attributable to the next lower tier
Subcontractor; provided, however, that for any such subcontracted work the
maximum total fee to be paid by Owner shall be no greater than 27 percent of
the costs incurred by the Subcontractor that actually performs the work;

no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.G;

the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in
cost plus a deduction in Contractor’s fee by an amount equal to five percent of
such net decrease; and

when both additions and credits are involved in any one change, the adjustment
in Contractor’s fee shall be computed on the basis of the net change in
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.

11.05 Change of Contract Times

A.

The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment in the Contract Times shall comply with the provisions of Article
12.

An adjustment of the Contract Times shall be subject to the limitations set forth in

Paragraph 4.05, concerning delays in Contractor’s progress.

11.06 Change Proposals

A.

Contractor shall submit a Change Proposal to Engineer to request an adjustment in the
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the

requirements of the Contract Documents or relating to the acceptability of the Work under

the Contract Documents; contest a set-off against payment due; or seek other relief under
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or
Contract Price, or both, or other proposed relief, and explain the reason for the proposed
change, with citations to any governing or applicable provisions of the Contract Documents.

1.

Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but
in no event later than 30 days) after the start of the event giving rise thereto, or after
such initial decision. The Contractor shall submit supporting data, including the
proposed change in Contract Price or Contract Time (if any), to the Engineer and
Owner within 15 days after the submittal of the Change Proposal. The supporting data
shall be accompanied by a written statement that the supporting data are accurate
and complete, and that any requested time or price adjustment is the entire
adjustment to which Contractor believes it is entitled as a result of said event.
Engineer will advise Owner regarding the Change Proposal, and consider any
comments or response from Owner regarding the Change Proposal.

Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole,
approve it in whole, or deny it in part and approve it in part. Such actions shall be in
writing, with a copy provided to Owner and Contractor. If Engineer does not take
action on the Change Proposal within 30 days, then either Owner or Contractor may at
any time thereafter submit a letter to the other party indicating that as a result of
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the
time for appeal of the denial under Article 12.

Binding Decision: Engineer’s decision will be final and binding upon Owner and
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under
Article 12.

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties that the
Engineer is unable to resolve the Change Proposal. For purposes of further resolution of
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose
to seek resolution under the terms of Article 12.

11.07 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders covering:

1.

changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive;

changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b)
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or
Owner’s correction of defective Work under Paragraph 14.07, or {c) agreed to by the
parties, subject to the need for Engineer’s recommendation if the change in the Work
involves the design {as set forth in the Drawings, Specifications, or otherwise), or other
engineering or technical matters; and

changes in the Contract Price or Contract Times, or other changes, which embody the
substance of any final and binding results under Paragraph 11.06, or Article 12.
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B.

If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as
if fully executed.

11.08 Natification to Surety

A.

If the provisions of any bond require notice to be given to a surety of any change affecting
the general scope of the Work or the provisions of the Contract Documents (including, but
not limited to, Contract Price or Contract Times), the giving of any such notice will be
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect
the effect of any such change.

ARTICLE 12 - CLAIMS

12.01 Claims

A

Claims Process: The following disputes between Owner and Contractor shall be submitted
to the Claims process set forth in this Article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other
relief under the Contract Documents; and

3. Disputes that Engineer has been unable to address because they do not involve the
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of
the Work, or other engineering or technical matters.

Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party
to the Contract promptly (but in no event later than 30 days) after the start of the event
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the
decision under appeal. The party submitting the Claim shall also furnish a copy to the
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in
good faith, that the supporting data are accurate and complete, and that to the best of
Contractor’s knowledge and belief the amount of time or money requested accurately
reflects the full amount to which Contractor is entitled.

Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in
writing and submitted to the other party, with a copy to Engineer.

Mediation:

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate shall stay the Claim
submittal and response process.

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process shall resume as of the date of the termination. If
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim
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submittal and decision process shall resume as of the date of the conclusion of the
mediation, as determined by the mediator.

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in
part, such action shall be final and binding unless within 30 days of such action the other
party invokes the procedure set forth in Article 17 for final resolution of disputes.

Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any
time thereafter submit a letter to the other party indicating that as a result of the inaction,
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A
denial of the Claim shall be final and binding unless within 30 days of the denial the other
party invokes the procedure set forth in Article 17 for the final resolution of disputes.

Final and Binding Results: If the parties reach a mutual agreement regarding a Claim,
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a
Claim is approved in part and denied in part, or denied in full, and such actions become
final and binding; then the results of the agreement or action on the Claim shall be
incorporated in a Change Order to the extent they affect the Contract, including the Work,
the Contract Times, or the Contract Price.

ARTICLE 13 — COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 Cost of the Work

A.

Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions of this Paragraph 13.01 are used for two distinct purposes:

1. To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other
adjustment in Contract Price. When the value of any such adjustment is determined
on the basis of Cost of the Work, Contractor is entitled only to those additional or
incremental costs required because of the change in the Work or because of the event
giving rise to the adjustment.

Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of
the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall
include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of
the Work under schedules of job classifications agreed upon by Owner and Contractor.
Such employees shall include, without limitation, superintendents, foremen, and other
personnel employed full time on the Work. Payroll costs for employees not employed
full time on the Work shall be apportioned on the basis of their time spent on the
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the
cost of fringe benefits, which shall include social security contributions,
unemployment, excise, and payroll taxes, workers’ compensation, health and
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable
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thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent
authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Contractor unless Owner
deposits funds with Contractor with which to make payments, in which case the cash
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns
from sale of surplus materials and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subcontractors for Work performed by
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from
subcontractors acceptable to Owner and Contractor and shall deliver such bids to
Owner, who will then determine, with the advice of Engineer, which bids, if any, will
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall
be determined in the same manner as Contractor’s Cost of the Work and fee as
provided in this Paragraph 13.01.

4.  Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinery, appliances, office, and temporary facilities at the Site, and
hand tools not owned by the workers, which are consumed in the performance of
the Work, and cost, less market value, of such items used but not consumed
which remain the property of Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof,
whether rented from Contractor or others in accordance with rental agreements
approved by Owner with the advice of Engineer, and the costs of transportation,
loading, unloading, assembly, dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said rental agreements. The rental of any
such equipment, machinery, or parts shall cease when the use thereof is no
longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor,
or anyone directly or indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for permits and licenses.

f.  Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection
with the performance of the Work (except losses and damages within the
deductible amounts of property insurance established in accordance with

" Paragraph 6.05), provided such losses and damages have resulted from causes

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 49 of 65




C.

other than the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable.
Such losses shall include settlements made with the written consent and approval
of Owner. No such losses, damages, and expenses shall be included in the Cost of
the Work for the purpose of determining Contractor’s fee.

The cost of utilities, fuel, and sanitary facilities at the Site.

Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

i.  The costs of premiums for all bonds and insurance that Contractor is required by
the Contract Documents to purchase and maintain.

Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals
(of partnerships and sole proprietorships), general managers, safety managers,
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and
contracting agents, expediters, timekeepers, clerks, and other personnel employed by
Contractor, whether at the Site or in Contractor’s principal or branch office for general
administration of the Work and not specifically included in the agreed upon schedule
of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to
be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at
the Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable,
including but not limited to, the correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus,
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any
Work covered by a Change Order, Change Propasal, Claim, set-off, or other adjustment in
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 11.04.C.

Documentation: Whenever the Cost of the Work for any purpose is to be determined
pursuant to this Article 13, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable
to Engineer an itemized cost breakdown together with supporting data.

13.02 Allowances

A.

It is understood that Contractor has included in the Contract Price ali allowances so named
in the Contract Documents and shall cause the Work so covered to be performed for such
sums and by such persons or entities as may be acceptable to Owner and Engineer.
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Cash Allowances: Contractor agrees that:

1. the cash allowances include the cost to Contractor (less any applicable trade
discounts) of materials and equipment required by the allowances to be delivered at
the Site, and all applicable taxes; and

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included
in the Contract Price and not in the allowances, and no demand for additional
payment on account of any of the foregoing will be valid.

Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the
sole use of Owner to cover unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by
allowances, and the Contract Price shall be correspondingly adjusted.

13.03  Unit Price Work

A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price
Work, initially the Contract Price will be deemed to include for all Unit Price Work an
amount equal to the sum of the unit price for each separately identified item of Unit Price
Work times the estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Wark will be based on actual guantities.

Each unit price will be deemed to include an amount considered by Contractor to be
adequate to cover Contractor’s overhead and profit for each separately identified item.

Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise). Engineer’s written decision
thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of
the following paragraph.

Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor
may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the
Contract Price if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the Agreement;

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that it is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a
decrease in Contract Price, and the parties are unable to agree as to the amount of any
such increase or decrease.
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ARTICLE 14 ~TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE

WORK

14.01 Access to Work

A.

Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction will have access to the
Site and the Work at reasonable times for their observation, inspection, and testing.
Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

14.02 Tests, Inspections, and Approvals

A.

Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and
testing personnel to facilitate required inspections and tests.

Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs
incurred in connection with tests or inspections of covered Work shall be governed by the
provisions of Paragraph 14.05.

If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith,
and furnish Engineer the required certificates of inspection or approval.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

1. by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;

2. to attain Owner's and Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4, for testing, adjusting, and balancing of mechanical, electrical, and other equipment to
be incorporated into the Work; and

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests shall be performed by independent inspectors, testing
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer.

If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered
by Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s
expense unless Contractor had given Engineer timely notice of Contractor’s intention to
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cover the same and Engineer had not acted with reasonable promptness in response to
such notice.

14.03 Defective Work

A.

Contractor’s Obligation: It is Contractor's obligation to assure that the Work is not
defective.

Engineer’s Authority: Engineer has the authority to determine whether Work is defective,
and to reject defective Work.

Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has
actual knowledge will be given to Contractor.

Correction, or Removal and Replacement: Promptly after receipt of written notice of
defective Work, Contractor shall correct all such defective Work, whether or not fabricated,
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the
Project and replace it with Work that is not defective.

Preservation of Warranties: When correcting defective Work, Contractor shall take no
action that would void or otherwise impair Owner’s special warranty and guarantee, if any,
on said Work.

Costs and Damages: In addition to its correction, removal, and replacement obligations
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages
arising out of or relating to defective Work, including but not limited to the cost of the
inspection, testing, correction, removal, replacement, or reconstruction of such defective
Work, fines levied against Owner by governmental authorities because the Work is
defective, and the costs of repair or replacement of work of others resulting from defective
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the
measure of such claims, costs, losses, and damages resulting from defective Work, then
Owner may impose a reasonable set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A.

If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the
design intent and applicable engineering principles, and will not endanger public safety).
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s
evaluation of and determination to accept such defective Work (such costs to be approved
by Engineer as to reasonableness), and for the diminished value of the Work to the extent
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the
necessary revisions in the Contract Documents with respect to the Work shall be
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the
Contract Price, reflecting the diminished value of Work so accepted, then Owner may
impose a reasonable set-off against payments due under Article 15. If the acceptance of
defective Work occurs after final payment, Contractor shall pay an appropriate amount to
Owner.

14.05 Uncovering Work

A

Engineer has the authority to require additional inspection or testing of the Work, whether
or not the Work is fabricated, installed, or completed.
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If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer’s observation, and then replace
the covering, all at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover,
expose, or otherwise make available for observation, inspection, or testing as Engineer may
require, that portion of the Work in question, and provide all necessary labor, material, and
equipment.

1. Ifitis found that the uncovered Work is defective, Contractor shall be responsible for
all claims, costs, losses, and damages arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of satisfactory replacement or
reconstruction {including but not limited to all costs of repair or replacement of work
of others); and pending Contractor’s full discharge of this responsibility the Owner
shall be entitled to impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing,
replacement, and reconstruction. If the parties are unable to agree as to the amount
or extent thereof, then Contractor may submit a Change Proposal within 30 days of
the determination that the Work is not defective.

14.06 Owner May Stop the Work

A.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed
Work will conform to the Contract Documents, then Owner may order Contractor to stop
the Work, or any portion thereof, until the cause for such order has been eliminated;
however, this right of Owner to stop the Work shall not give rise to any duty on the part of
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier,
any other individual or entity, or any surety for, or employee or agent of any of them.

14.07 Owner May Correct Defective Work

A.

If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer, or if
Contractor fails to perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract Documents, then Owner
may, after seven days written notice to Contractor, correct or remedy any such deficiency.

In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, and incorporate in the Work all materials
and equipment stored at the Site or for which Owner has paid Contractor but which are
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and
employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to
the Site to enable Owner to exercise the rights and remedies under this paragraph.

All claims, costs, losses, and damages incurred or sustained by Owner in exercising the
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will
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include but not be limited to all costs of repair, or replacement of work of others destroyed
or damaged by correction, removal, or replacement of Contractor’s defective Work.

Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner’s rights and
remedies under this Paragraph 14.07.

ARTICLE 15 — PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A.

Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form of Application
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will
be based on the number of units completed during the pay period, as determined under
the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on
Cost of the Work completed by Contractor during the pay period.

Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress
payment (but not more often than once a month), Contractor shall submit to Engineer
for review an Application for Payment filled out and signed by Contractor covering the
Work completed as of the date of the Application and accompanied by such
supporting documentation as is required by the Contract Documents. If payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the Site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by a bill of sale, invoice, or other
documentation warranting that Owner has received the materials and equipment free
and clear of all Liens, and evidence that the materials and equipment are covered by
appropriate property insurance, a warehouse bond, or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account
of the Work have been applied on account to discharge Contractor’s legitimate
obligations associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, including
each resubmittal, either indicate in writing a recommendation of payment and present
the Application to Owner, or return the Application to Contractor indicating in writing
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment
will constitute a representation by Engineer to Owner, based on Engineer’s
observations of the executed Work as an experienced and qualified design
professional, and on Engineer’s review of the Application for Payment and the
accompanying data and schedules, that to the best of Engineer’s knowledge,
information and belijef:
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a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the
Contract Documents, a final determination of quantities and classifications for:
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the
recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear
to have been fulfilled in so far as it is Engineer’s responsibility to observe the
Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in
progress, or involved detailed inspections of the Work beyond the responsibilities
specifically assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold
payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment,
will impose responsibility on Engineer:

a. tosupervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, or

¢. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or

\

d. to make any examination to ascertain how or for what purposes Contractor has
used the money paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in
Engineer’s opinion, it would be incorrect to make the representations to Owner stated
in Paragraph 15.01.C.2. ’

Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s
opinion to protect Owner from loss because:

a. the Work is defective, requiring correction or replacement;
b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

d. Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or
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e.

Engineer has actual knowiedge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause
under the Contract Documents.

D. Payment Becomes Due:

1.

Ten days after presentation of the Application for Payment to Owner with Engineer’s

recommendation, the amount recommended (subject to any Owner set-offs) will
become due, and when due will be paid by Owner to Contractor.

E.  Reductions in Payment by Owner:

1.

In addition to any reductions in payment (set-offs) recommended by Engineer, Owner

is entitled to impose a set-off against payment based on any of the following:

a.

claims have been made against Owner on account of Contractor’s conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages on account of Contractor’s conduct in the performance or furnishing of
the Work, including but not limited to claims, costs, losses, or damages from
workplace injuries, adjacent property damage, non-compliance with Laws and
Regulations, and patent infringement;

Contractor has failed to take reasonable and customary measures to avoid
damage, delay, disruption, and interference with other work at or adjacent to the
Site;

Contractor has failed to provide and maintain required bonds or insurance;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;

Owner has incurred extra charges or engineering costs related to submittal
reviews, evaluations of proposed substitutes, tests and inspections, or return
visits to manufacturing or assembly facilities;

the Work is defective, requiring correction or replacement;

Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

the Contract Price has been reduced by Change Orders;

an event that would constitute a default by Contractor and therefore justify a
termination for cause has occurred;

liquidated damages have accrued as a result of Contractor’s failure to achieve
Milestones, Substantial Completion, or final completion of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens;

there are other items entitling Owner to a set off against the amount
recommended.

If Owner imposes any set-off against payment, whether based on its own knowledge

or on the written recommendations of Engineer, Owner will give Contractor
immediate written notice {with a copy to Engineer) stating the reasons for such action
and the specific amount of the reduction, and promptly pay Contractor any amount
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remaining after deduction of the amount so withheld. Owner shall promptly pay
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner
and Contractor, if Contractor remedies the reasons for such action. The reduction
imposed shall be binding on Contractor unless it duly submits a Change Proposal
contesting the reduction.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified,
the amount wrongfully withheld shall be treated as an amount due as determined by
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title

A.

Contractor warrants and guarantees that title to all Work, materials, and equipment
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven
days after the time of payment by Owner.

15.03 Substantial Completion

A.

When Contractor considers the entire Work ready for its intended use Contractor shall
notify Owner and Engineer in writing that the entire Work is substantially complete and
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the
same time submit to Owner and Engineer an initial draft of punch list items to be
completed or corrected before final payment.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not
consider the Work substantially complete, Engineer will notify Contractor in writing giving
the reasons therefor.

If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
preliminary certificate of Substantial Completion which shall fix the date of Substantial
Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the
preliminary certificate during which to make written objection to Engineer as to any
provisions of the certificate or attached punch list. If, after considering the objections to the
provisions of the preliminary certificate, Engineer concludes that the Work is not
substantially complete, Engineer will, within 14 days after submission of the preliminary
certificate to Owner, notify Contractor in writing that the Work is not substantially
complete, stating the reasons therefor. If Owner does not object to the provisions of the
certificate, or if despite consideration of Owner’s objections Engineer concludes that the
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch
list of items to be completed or corrected) reflecting such changes from the preliminary
certificate as Engineer believes justified after consideration of any objections from Owner.

At the time of receipt of the preliminary certificate of Substantial Completion, Owner and
Contractor will confer regarding Owner’s use or occupancy of the Work following
Substantial Completion, review the builder’s risk insurance policy with respect to the end of
the builder’s risk coverage, and confirm the transition to coverage of the Work under a
permanent property insurance policy held by Owner. Unless Owner and Contractor agree
otherwise in writing, Owner shall bear responsibility for security, operation, protection of
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or
occupancy of the Work.
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After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A

Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately
functioning and usable part of the Work that can be used by Owner for its intended
purpose without significant interference with Contractor’s performance of the remainder
of the Work, subject to the following conditions:

1. At any time Owner may request in writing that Contractor permit Owner to use or
occupy any such part of the Work that Owner believes to be substantially complete. If
and when Contractor agrees that such part of the Work is substantially complete,
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A
through E for that part of the Work.

2. At any time Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to
issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer
shall make an inspection of that part of the Work to determine its status of
completion. If Engineer does not consider that part of the Work to be substantially
complete, Engineer will notify Owner and Contractor in writing giving the reasons
therefor. If Engineer considers that part of the Work to be substantially complete, the
provisions of Paragraph 15.03 will apply with respect to certification of Substantial
Completion of that part of the Work and the division of responsibility in respect
thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other
property insurance.

15.05 Final Inspection

A.

Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and
will notify Contractor in writing of all particulars in which this inspection reveals that the
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately
take such measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A.

Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all
corrections identified during the final inspection and has delivered, in accordance with
the Contract Documents, all maintenance and operating instructions, schedules,
guarantees, bonds, certificates or other evidence of insurance, certificates of
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inspection, annotated record documents (as provided in Paragraph 7.11), and other
documents, Contractor may make application for final payment.

The final Application for Payment shall be accompanied (except as previously
delivered) by:

a. all documentation called for in the Contract Documents;
b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such that title to all
Work, materials, and equipment has passed to Owner free and clear of any Liens
or other title defects, or will so pass upon final payment.

d. alist of all disputes that Contractor believes are unsettled; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all
Lien rights arising out of the Work, and of Liens filed in connection with the Work.

in lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit
of Contractor that: (a) the releases and receipts include all labor, services, material,
and equipment for which a Lien could be filed; and (b) all payrolls, material and
equipment bills, and other indebtedness connected with the Work for which Owner
might in any way be responsible, or which might in any way result in liens or other
burdens on Owner's property, have been paid or otherwise satisfied. If any
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner
against any Lien, or Owner at its option may issue joint checks payable to Contractor
and specified Subcontractors and Suppliers.

B. Engineer’s Review of Application and Acceptance:

1.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and
accompanying documentation as required by the Contract Documents, Engineer is
satisfied that the Work has been completed and Contractor’s other obligations under
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final
Application for Payment, indicate in writing Engineer’'s recommendation of final
payment and present the Application for Payment to Owner for payment. Such
recommendation shall account for any set-offs against payment that are necessary in
Engineer’s opinion to protect Owner from loss for the reasons stated above with
respect to progress payments. At the same time Engineer will also give written notice
to Owner and Contractor that the Work is acceptable, subject to the provisions of
Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasans for refusing to recommend final payment,
in which case Contractor shall make the necessary corrections and resubmit the
Application for Payment.

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is
ready for final payment as established by the Engineer’s written recommendation of final
payment.

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application
for Payment and accompanying documentation, the amount recommended by Engineer
(less any further sum Owner is entitled to set off against Engineer’s recommendation,
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including but not limited to set-offs for liquidated damages and set-offs allowed under the
provisions above with respect to progress payments) will become due and shall be paid by
Owner to Contractor. :

15.07 Waiver of Claims

A.

The making of final payment will not constitute a waiver by Owner of claims or rights
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens,
from defective Work appearing after final inspection pursuant to Paragraph 15.05, from
Contractor’s failure to comply with the Contract Documents or the terms of any special
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s
continuing obligations under the Contract Documents.

The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against Owner other than those pending matters that have been duly
submitted or appealed under the provisions of Article 17.

15.08 Correction Period

A.

If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the
Contract Documents, or by any specific provision of the Contract Documents), any Work is
found to be defective, or if the repair of any damages to the Site, adjacent areas that
Contractor has arranged to use through construction easements or otherwise, and other
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be
defective, then Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. correct the defective repairs to the Site or such other adjacent areas;
2. correct such defective Work;

3. if the defective Work has been rejected by Owner, remove it from the Project and
replace it with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to
the work of others, or to other land or areas resulting therefrom.

If Contractor does not promptly comply with the terms of Ownet’s written instructions, or
in an emergency where delay would cause serious risk of loss or damage, Owner may have
the defective Work corrected or repaired or may have the rejected Work removed and
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such correction or repair or such removal and replacement (including but not limited to all
costs of repair or replacement of work of others).

In special circumstances where a particular item of equipment is placed in continuous
service before Substantial Completion of all the Work, the correction period for that item
may start to run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with
respect to such Work will be extended for an additional period of one year after such
correction or removal and replacement has been satisfactorily completed.
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E.

Contractor’s obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16 — SUSPENSION OF WORK AND TERMINATION

16.01 Owner May Suspend Work

A.

At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract
Price or an extension of the Contract Times, or both, directly attributable to any such
suspension. Any Change Proposal seeking such adjustments shall be submitted no later
than 30 days after the date fixed for resumption of Work.

16.02 Owner May Terminate for Cause

A.

The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
4, Contractor’s repeated disregard of the authority of Owner or Engineer.

If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) ten days written notice that Owner is considering a declaration
that Contractor is in default and termination of the contract, Owner may proceed to:

1. declare Contractor to be in default, and give Contractor (and any surety) notice that
the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within seven days of receipt of notice of intent to terminate begins to correct its
failure to perform and proceeds diligently to cure such failure.

If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid
to Contractor. If the cost to complete the Work including such related claims, costs, losses,
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and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner.
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as
to their reasonableness and, when so approved by Engineer, incorporated in a Change
Order. When exercising any rights or remedies under this paragraph, Owner shall not be
required to obtain the lowest price for the Work performed.

Where Contractor’s services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety
under any payment bond or performance bond. Any retention or payment of money due
Contractor by Owner will not release Contractor from liability.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent
provisions of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate For Convenience

A

Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for
overhead and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services
and furnishing labor, materials, or equipment as required by the Contract Documents
in connection with uncompleted Work, plus fair and reasonable sums for overhead
and profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs
incurred to prepare a termination for convenience cost proposal.

Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue,
or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A

If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or {2)
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon seven days written notice to Owner and Engineer, and provided
Owner or Engineer do not remedy such suspension or failure within that time, terminate
the contract and recover from Owner payment on the same terms as provided in Paragraph
16.03.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the
Work until payment is made of all such amounts due Contractor, including interest thereon.
The provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
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expenses or damage directly attributable to Contractor’s stopping the Work as permitted
by this paragraph.

ARTICLE 17 — FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this Article:

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in
full; and

2. Disputes between Owner and Contractor concerning the Work or obligations under
the Contract Documents, and arising after final payment has been made.

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner
or Contractor may:

1. elect in writing to invoke the dispute resolution process provided for in the
Supplementary Conditions; or

2. agree with the other party to submit the dispute to another dispute resolution
process; or

3. if no dispute resolution process is provided for in the Supplementary Conditions or
mutually agreed to, give written notice to the other party of the intent to submit the
dispute to a court of competent jurisdiction.

ARTICLE 18 —~ MISCELLANEOUS

18.01 Giving Notice

A.  Whenever any provision of the Contract Documents requires the giving of written notice, it
will be deemed to have been validly given if:

1. delivered in person, by a commercial courier service or otherwise, to the individual or
to a member of the firm or to an officer of the corporation for which it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last
business address known to the sender of the notice.

18.02 Computation of Times

A.  When any period of time is referred to in the Contract by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

18.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties hereto are in addition to, and are not to be
construed in any way as a limitation of, any rights and remedies available to any or all of
them which are otherwise imposed or available by Laws or Regulations, by special warranty
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will
be as effective as if repeated specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to which they apply.
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18.04

18.05

18.06

18.07

18.08

Limitation of Damages

A.  With respect to any and all Change Proposals, Claims, disputes subject to final resolution,
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.

No Waiver

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision,
nor shall it affect the enforceability of that provision or of the remainder of this Contract.

Survival of Obligations

A.  All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute
parts of these General Conditions.
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These Supplementary Conditions amend or supplement the Standard General Conditions of
the Construction Contract, EICDC® C-700 (2013 Edition). All provisions that are not so
amended or supplemented remain in full force and effect.

The terms used in these Supplementary Conditions have the meanings stated in the General
Conditions. Additional terms used in these Supplementary Conditions have the meanings
stated below, which are applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address
system used in the General Conditions, with the prefix "SC" added thereto.

ARTICLE5 — AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS
ENVIRONMENTAL CONDITIONS

SC-5.03 Subsurface and Physical Conditions

SC5.03 Delete Paragraphs 5.03.A and 5.03.B in their entirety and insert the following:

A. Noreports of explorations or tests of subsurface conditions at or adjacent to the
Site, or drawings of physical conditions relating to existing surface or subsurface
structures at the Site, are known to Owner.

SC-5.06 Hazardous Environmental Conditions

SC5.06 Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following:

A. No reports or drawings related to Hazardous Environmental Conditions at the
Site are known to Owner.

B. Not Used.
ARTICLE 6 — BONDS AND INSURANCE

SC-6.03 Contractor’s Insurance

SC6.03 Add the following new paragraph immediately after Paragraph 6.03.J:

K. The limits of liability for the insurance required by Paragraph 6.03 of the General
Conditions shall provide coverage for not less than the following amounts or
greater where required by Laws and Regulations:

1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1
and A.2 of the General Conditions:

State: Statutory

Federal, if applicable {e.g., Longshoreman’s): Statutory

Jones Act coverage, if applicable:

Bodily injury by accident, each accident $ 1,000,000

Bodily injury by disease, aggregate $ 1,000,000

Employer’s Liability:
Bodily injury, each accident $ 1,000,000
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Bodily injury by disease, each employee $ 1,000,000

Bodily injury/disease aggregate $ 1,000,000

For work performed in monopolistic states, stop-

gap liability coverage shall be endorsed to either

the worker’s compensation or commercial

general liability policy with a minimum limit of: $ 2,000,000

Foreign voluntary worker compensation Statutory

2. Contractor's Commercial General Liability under Paragraphs 6.03.B and
6.03.C of the General Conditions:

General Aggregate $ 1,000,000
Products - Completed Operations Aggregate S 1,000,000
Personal and Advertising Injury $ 1,000,000

Each Occurrence (Bodily Injury and Property
Damage) $ 1,000,000

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions:

Bodily Injury:
Each person $ 1,000,000
Each accident $ 5,000,000

Property Damage:
Combined Single Limit of $ 5,000,000

4. Excess or Umbrella Liahility:

Per Occurrence $ 5,000,000
General Aggregate $ 5,000,000

5. Contractor’s Pollution Liability:

Each Occurrence $ 1,000,000
General Aggregate S 1,000,000
D If box is checked, Contractor is not required to provide Contractor’s

Pollution Liability insurance under this Contract
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6. Additional Insureds: In addition to Owner and Engineer, include as
additional insureds the following:

7. Contractor’s Professional Liability:

Each Claim S 1,000,000
Annual Aggregate $ 1,000,000

ARTICLE 7 — CONTRACTOR’S RESPONSIBILITIES

SC-7.09 Taxes

SC7.09 Add a new paragraph immediately after Paragraph 7.09.A:

B. Owner is exempt from payment of sales and compensating use taxes of the State
of Indiana and of cities and counties thereof on all materials to be incorporated
into the Work.

1. Owner will furnish the required certificates of tax exemption to Contractor
for use in the purchase of supplies and materials to be incorporated into the
Work.

2. Owner's exemption does not apply to construction tools, machinery,
equipment, or other property purchased by or leased by Contractor, or to
supplies or materials not incorporated into the Work.

ARTICLE 9 — OWNER’S RESPONSIBILITIES

SC-9.13 Owner’s Site Representative
S$C-9.13 Add the following new paragraph immediately after Paragraph 9.12 of the General
Conditions:

§C-9.13 Owner will furnish an “Owner’s Site Representative” to represent Owner at
the Site and assist Owner in observing the progress and quality of the Work. The
Owner’s Site Representative is not Engineer’s consultant, agent, or employee.

ARTICLE 10 —~ ENGINEER’S STATUS DURING CONSTRUCTION

SC-10.03  Project Representative

§C-10.03  Add the following new paragraphs immediately after Paragraph 10.03.A:

B. On this Project, by agreement with the Owner, Engineer will not furnish a
Resident Project Representative to represent Engineer at the Site or assist
Engineer in observing the progress and quality of the Work.
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ARTICLE 13 — COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

§C-13.03  Unit Price Work

SC 13.03.E Delete Paragraph 13.03.E in its entirety and insert the following in its place:

E. The unit price of an item of Unit Price Work shall be subject to reevaluation and
adjustment under the following conditions:

1.

if the extended price of a particular item of Unit Price Work amounts to
25 percent or more of the Contract Price (based on estimated quantities at
the time of Contract formation) and the variation in the quantity of that
particular item of Unit Price Work actually furnished or performed by
Contractor differs by more than 25 percent from the estimated quantity of
such item indicated in the Agreement; and

if there is no corresponding adjustment with respect to any other item of
Work; and

if Contractor believes that Contractor has incurred additional expense as a
result thereof, Contractor may submit a Change Proposal, or if Owner
believes that the quantity variation entitles Owner to an adjustment in the
unit price, Owner may make a Claim, seeking an adjustment in the Contract
Price.

ARTICLE 15— PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

SC-15.03  Substantial Completion

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B:

1.

If some or all of the Work has been determined not to be at a point of
Substantial Completion and will require re-inspection or re-testing by
Engineer, the cost of such re-inspection or re-testing, including the cost of
time, travel and living expenses, shall be paid by Contractor to Owner. If
Contractor does not pay, or the parties are unable to agree as to the amount
owed, then Owner may impose a reasonable set-off against payments due
under Article 15.

EJCDC® C-800 {Rev, 1), Guide to the Preparation of Supplementary Conditions.

Copyright © 2013 National Society of Professionai Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.

Page 5 of 5




South 30™ Street Drainage Improvements
Lafayette Renew
March 17, 2020

SECTION 00000 - TABLE OF CONTENTS

Section Title
00000 Table of Contents
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

PROCUREMENT REQUIREMENTS

00100 Notice to Bidders

00200 Instructions to Bidders

00410 Bid Form

00430 Bid Bond

00440 State Form No. 96

00450 Subcontractors & Suppliers List

CONTRACTING REQUIREMENTS

00510 Notice of Award

00520 Form of Agreement Between Owner and Contractor for Construction Contract
00550 Notice to Proceed

00610 Performance Bond

00615 Payment Bond

00620 Contractor’s Application for Payment

00625 Certificate of Substantial Completion

00700 Standard General Conditions of the Construction Contract
00800 Supplementary Conditions

00940 Work Change Directive

00941 Change Order

00942 Field Order

DIVISION 01 - GENERAL REQUIREMENTS

011000 Summary
012000 Measurement and Payment Procedures
013000 Administrative Requirements

013216 Construction Progress Schedule

013300 Submittal Procedures

014000 Quality Requirements

015000 Temporary Facilities and Controls

015700 Maintenance of Traffic

016000 Product Requirements

017000 Execution and Closeout Requirements
Shrewsberry & Associates, LLC 00000 Page 1 of 2

TABLE OF CONTENTS




South 30t Street Drainage Improvements
Lafayette Renew

March 17, 2020

DIVISION 03 - CONCRETE

036116.13 Cellular Concrete Grout

DIVISION 31 - EARTHWORK

311000 Clearing and Grubbing

312213 Rough Grading

312316 Excavation

312316.13 Trenching

312319 Dewatering

312500 Erosion and Sedimentation Controls

DIVISION 32 — EXTERIOR IMPROVEMENTS

329113 Soil Preparation
329219 Seeding

DIVISION 33 — UTILITIES

334443 Vortex-Type Hydrodynamic Separators
END OF SECTION
Shrewsberry & Associates, LLC 00000 Page 2 of 2

TABLE OF CONTENTS




s N (7 N
P e TEN ARG R0ALN TV~
oC0zozTn SUYE
) wormnsons 37vOS OL LON
9P00-L1 N st QBLPLBLLE () 66LY SYTLLE () 1
s dVIN NOTIVOO T 1o3rodd
i
S Mo,
i Lagsmalys N
S5 e \22 & i o2 e
EOE .. T A mn w "
X0 F S8 al (3
e Ji=n
SNV1d %001 K2y TN E
iy W g Goomaie  YIDrRLT
WA ¢ % %
% . p?
0§A
5
SNOILOS SSO80 1060 VO g
SV1Zd U3MIS WYOLS 1080 TG %
S50 UEMIS WHOLS 008 3 STTREE (T y
- oy
ONIOVANNSTH QVOM 035040ud 1020 N T s R m VRO o) EE o o
ST 1EV.L IULONYLS ONY 3did ] . - m H5 mm 2 mm E 3
NVd ONIOVAD NISVE NOLNSL3a ONUSKXT 80v3] e X g mu g I m ‘N T 5
LNOAV] NISVE NOLINSL30 0350d0Nd 500 ERGH - @\ 5, j.ll;&, = Bl m
ST1308d ONY NV 1d HIMAS WHOLS 035040Hd 10v0 g 7 | Ty Y R -
T108d ONV NVd Y3MAS WHOLS QIS0dOoNd 0v0)| L weimne 5 FEEE 3
11308 ONY Nv'1d ¥3MIS WHOLS CHS0d0Nd 50v0) i m £ e ¥
T1308d UNV NV ¥3MIS WHOLS GISOIONd| YOrD| o ] 3 L
T1108d GNY NV id HIMIS AUOLS GIS0dONd| £0v3) Ty N T
Nv1d SLMIATIO GS0d0Nd NV ONIGYNDSH HOLIG 2GS INLSIG] Z0v) m _ _ w - G g
NVl SLHAATN0 0350054 NV SNIGYNOEY ROLIT 3GIS ONUSHE] 10r0 ] % L3 - wiT
5 o M
115V ¥ 56Y TI00W HOLVEINIONOD TIMS-VITOY 5080 ST 7 Bl BTN T R
571v130 JOBLNGD NOISOHg| 5063 - & S N EM&U;& nkRdcS
STIVLIA 10HLNOD NOISONH| ¥0ED -
STv.L30 JONLNOD Zo_womm— £0E0 N
NV1d JOHINOD NOISOX| Zoe0 3TVOS OL 1ON
N¥1d NOLLNSASYD NOLLNTIOE ¥31VMWHOLS e
Ve dVIN NOILVOO1 TVHINID
NYId 3415 ONWSHG| 0029
NOLLYWHOANI IYHINTO L0LD)]
LI3HS 3L 001D
anL Josus JoqUInN 1934S
oIqeL}5[1100yS
ANINININ
“ITIASINOT
VNVIANI ‘FL1IIAVAVT
QHNEIONIMY S
. - "y,
ALINAAINOD - INFANOYIANS - d1Ly M
o @
R
U o .
N
- /S y)




shrewsberry

YOUR VISION, OUR FOCUS,

ADDENDUM NO. 1

PROJECT:  South 30™ Street Drainage Improvements
TO:  All Bidders and Plan holders

FOR: Lafayette Renew, City of Lafayette, Indiana

ENGINEER: Shrewsberry and Associates
7321 Shadeland Station, Suite 160
Indianapolis, Indiana 46256

DATE: March 13, 2020

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents
dated February 20, 2020.

The following is an addition to and modification of the Bidding Requirements and Contract Documents to be
included in and made part of the Specifications and Contract Documents for the Lafayette Renew South 30t
Street Drainage Improvements Project. This Addendum shall become a part of the Contract Documents. Only
the items in this addendum shall be altered; the original Contract Documents shall remain valid in their entirety.
Bidders are, therefore, instructed to take the following into account in rendering any Bid for this work.
Acknowledge the receipt of this Addendum in the space provided in “ARTICLE 3 — BIDDER’S REPRESENTATIONS”
of the BID FORM document.

This Addendum consists of 7 total pages including the following attachments:

e Pre-Bid Meeting Notes
CHANGES TO PRIOR ADDENDA: NONE
CHANGES TO PROCUREMENT REQUIREMENTS: NONE
CHANGES TO CONTRACTING REQUIREMENTS: NONE
CHANGES TO SPECIFICATIONS: NONE

CHANGES TO DRAWINGS: NONE
CLARIFICATIONS:
1. The deadline for questions is 10:00 AM EDT Tuesday, March 17, 2020.
2. The final addendum will be issued no later than 3:00 PM EDT on Thursday, March 19, 2020.

3. All bid and procurement documents can be obtained from the Indianapolis office of Repro Graphix, Inc.
or at https://www.reprographix.com/

4. Question: How long after the bid opening is Notice to Proceed anticipated?

Answer: The notice to proceed requires board approval but is expected to go before the Board of
Works at the same time as the contract. The Board of Works meets every week. The approval is not
expected to take more than a few weeks.
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11.
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YOUR VISION. GUR FOCUS,

Question: Can the roadways in the project area be closed?

Answer: The roadways can be closed with approval from the Engineer of the Contractor’s Maintenance
of Traffic (MOT) plan. South 30" Street cannot be closed entirely for the installation of culvert pipe C1
shown on Plan Sheet because it would disrupt access to the two businesses at the cul-de-sac.
Coordination with adjacent property owners will be necessary. A Maintenance of Traffic specification
with more details regarding requirements for the MOT plan will be issued in a later addendum.

Question: There is a dewatering detail on the erosion control details sheet. Will the project require
dewatering?

Answer: Dewatering is not expected to be needed for the project based on a review of the nearby well
log information available on the IDNR Water Well Records Viewer on the IDNR website. The dewatering
detail on Sheet C304 was added to the plans per the request of the Rule 5 reviewer. If dewatering
operations become necessary, a pay item for engineered dewatering will be added to the project.

Question: Is there a specific pavement section to be used for the restoration of the easement through
the parking lot on the Bowling Alley property (Plan Sheet C404)?

Answer: The bidder can assume that the parking lot for the Bowling alley will be restored using the
Typical Asphalt Parking Lot Section on Sheet 3 of the City of Lafayette, Indiana Typical Construction
Guidelines and Details.

Question: Can the Contractor use the Ingress-Egress easement on the SKY-HI Communications Property
(Plan Sheet C405)?

Answer: The contractor may use the Ingress-Egress easement on the SKY-HI Communications Property
with the approval of the property owner. The SKY-HI property has several cell tower installations with
guy wires tied into the ground at various heights. Contact information for the property owner can be
obtained from the Engineer. This Ingress-Egress easement also goes through another parcel with a
different owner who should, at a minimum, be notified of the timing and duration of the Contractor’s
needed access.

Question: Is there a Geotech report for the area?

Answer: No. The extent of excavation in the project area is limited to around 5 feet of depth except for
an area on the site of the new detention basin which is believed to be fill from previous earth moving
activities.

Question: Is the asphalt on 30% Street underlain with concrete?

Answer: We do not believe that the asphalt on 30" Street is underlain with concrete, but the pavement
section in this area is not known. There is a pay item on the bid form for the collection of one pavement
core to determine the existing pavement section. The bidder shall assume that there is 1.5 inches of
asphalt surface course and that the milling and overlay will be for 1.5 inches. The bid quantities reflect
this 1.5 inch surface section assumption.

Question: There is a new manhole shown on top of the existing storm sewer pipe?

Answer: Structure F-2 is a doghouse manhole. This structure will be used to divert the flow currently
being conveyed to the south to now be conveyed into the new detention basin via pipe F-1. The storm
sewer pipe to the south of the new Structure F-2 is to be plugged as part of the project.
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YOUR VISION, OUR FOCUS.

Question: Where is the contractor going to be grouting from (Key Note 3 on Plan Sheet C404)?

Answer: The storm sewer pipe south of new Structure F-2 only needs to be plugged. For the locations
where Key Note 3 is shown, the only sewer pipe to be abandoned that requires grouting as well as
plugging is the 10 feet on either side of the guy anchor berm on Plan Sheet C405. Revised Plan Sheets to
illustrate this will be issued in a later addendum.

Question: Are the existing structures on Plan Sheet C403 tying into new Structures?

Answer: Existing Structure 567 is not being tied into the new storm sewer system structures. Existing
structure 565, 562, 554, 551, and 548 are being tied into the new storm sewer system.

Question: Where is flow from the existing structures going now?

Answer: The existing structures listed above are currently tied into an existing private storm sewer
system that has been found to be over capacity and causing the frequent flooding issues which this
project was initiated to resolve.

Question: |s it on the contractor to replace the existing clay pipe if it is broken in the process of
connecting to the new structures?

Answer: The sections of clay pipe shown on Plan Sheet C403 are being replaced with new RCP pipe.
Question: Is there a cross section shown for the ditch on Plan Sheet C401?

Answer: The existing ditch has become filled with sediment over time and the ditch should be regraded
using a 10 ft. ditch bottom width with 3:1 side slopes as shown on Key Note D1. No cross sections will be
provided. The extent of excavation needed for the regarding work has been calculated by the engineer
and is included in the bid quantity for excavation on the bid form.

Question: Can fiber reinforcement be used in lieu of rebar for the paved side ditches?

Answer: Fiber reinforcement is not accepted as an alternative to rebar for the reinforcement of the
paved side ditches.

END OF ADDENDUM

CERTIFIED BY:

(s Mot

Robyn M. Toole
Senior Project Manager
Shrewsberry & Associates, LLC
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CIVIL ENGIMEERING + LANDSCAPE ARCHITECTURE « CONSTRUCTION SERVILCES « CERTIFIED DBE/MBE/VEE
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Pre-Bid Meeting Agenda

Date: Monday, March 9% 2020
Time: 3:00 PM EDT
Location: Lafayette Renew, 1700 Wabash Avenue, Lafayette, Indiana
Subject: South 30" Street Drainage Improvements

Introductions
Sign-in Sheet (see attached)
Project Description
. The attached figure was presented at the meeting.
. See Specification Section 011000 — Summary.
Obtaining Bidding and Procurement Documents

. All bid and procurement documents can be obtained from the Indianapolis office of
Repro Graphix, Inc. or at https://www.reprographix.com/

Questions

. Contact: Robyn Toole — rtoole@shrewsusa.com

. Deadline: 10:00 AM EDT Tuesday, March 17%, 2020
Addenda

. Acknowledge receipt of all addenda on the bid form

. Final Addendum: No later than 3:00 PM EDT Thursday, March 19%, 2020
Permanent and Temporary Easements

. All permanent easements have been obtained

. One of the three temporary easements have been obtained
Permits

. Rule 5 NOI - the Rule 5 review is complete, the contractor will need to submit the NOI
letter and $100 fee to IDEM. The letter has been prepared and can be obtained from
Shrewsberry.

. USACE Nationwide Approval — two areas are affected. The stormwater outfall (Structure
G-1 on Plan Sheet C405) has been approved under the USACE Nationwide Permit No.




9.

10.

11.

12.
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South 30 Street Pre-Bid Meeting Notes
Page 2

33. The existing detention basin on Plan Sheet C409 has been determined by the
USACE to not be a “Waters of the United States” and therefore is not subject to
regulation under the Clean Water Act.

Utilities

Gas - There is a 4-inch steel gas main parallel with 30th Street on the west side. The
Contractor will need to coordinate with Centerpoint-Vectren to come out during
construction to lower this for the installation of pipes E7, E8, and E1B on Plan Sheet
C403.

Water - There are water lines that cross at pipes E1b and E4 on Plan Sheet C403, the
City has verified the locations on the plans. Any conflicts can be resolved in the field.
Plan Sheet C401 shows a hydrant which has a private line not shown on the plans.

Overhead Electrical - The Contractor will need to coordinate with Duke to hold the
poles shown on Plan Sheet C405 and C406 during installation of the new storm sewer

pipes.

Telecom lines - The Contractor will need to resolve any conflicts in the field.
Staging & Access

Soil stockpiling and construction access are to be as shown on the plans

Bid Opening: 9:00 AM EDT Tuesday, March 24%, 2020 at the regularly scheduled Board
of Works meeting

Questions

How long before Notice to proceed is issued on the project?

Can the road be closed for construction?

Will there be dewatering required for the project?

Is there a pavement section in mind that we would want to put back once they cut thru
the bowling alley’s parking lot?

Will the Contractor be responsible for moving the sheds in the back of the yards or
would the property owner be taking care of that?

Can the Contractor use the Ingress-Egress Easement on the SKY-HI Communications
Property?

Is there a Geotech report for the area?

Is the asphalt on 30" street underlain with concrete?

Sheet C404: There is a new manhole shown on top of the existing storm sewer pipe?
Sheet C404: Where is the contractor going to be grouting from?

Sheet C403: Existing structures tying into new structure?

Sheet C403: Where are the existing structures going now?

. Sheet C403: Is it on the contractor to replace the existing clay pipe if it is broken in the

process of connecting to the new structures?

Sheet C401: Are there cross sections for the ditch?

Contractor asked if they could use fiber reinforcement instead of rebar like they do for
sidewalk?
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& shrewsberry

FOUR VISION, GUR FOCUS.

ADDENDUM NO. 2

PROJECT:  South 30" Street Drainage Improvements
TO: All Bidders and Plan holders
FOR: Lafayette Renew, City of Lafayette, Indiana

ENGINEER: Shrewsberry and Associates
7321 Shadeland Station, Suite 160
Indianapolis, Indiana 46256

DATE: March 19, 2020

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents
dated February 20, 2020.

The following is an addition to and modification of the Bidding Requirements and Contract Documents to be
included in and made part of the Specifications and Contract Documents for the Lafayette Renew South 30t
Street Drainage Improvements Project. This Addendum shall become a part of the Contract Documents. Only
the items in this addendum shall be altered; the original Contract Documents shall remain valid in their entirety.
Bidders are, therefore, instructed to take the following into account in rendering any Bid for this work.
Acknowledge the receipt of this Addendum in the space provided in “ARTICLE 3 — BIDDER’S REPRESENTATIONS”
of the BID FORM document.

This Addendum consists of 25 total pages including the following attachments:

e Revised Bid Form (7 pages)
* New Specification Section 015700 — Maintenance of Traffic (8 pages)
e Revised Plan Sheets C401, C402, C403, C404, C405, C407, and C410 (7 pages)

CHANGES TO PRIOR ADDENDA: NONE

CHANGES TO PROCUREMENT REQUIREMENTS:

1. Replace Bid Form with Revised Bid Form, included with this addendum - Description of Revisions: On
page 5 (ARTICLE 5 — BASIS OF BID):

a. Payitem #14 is changed from “PIPE, STORM SEWER, OPEN CUT INSTALLATION, ALL DEPTHS, 18-
INCH RCP WITH NATIVE BACKFILL” to “PIPE, STORM SEWER, OPEN CUT INSTALLATION, ALL
DEPTHS, 12-INCH RCP WITH NATIVE BACKFILL”

CHANGES TO CONTRACTING REQUIREMENTS: NONE

CHANGES TO SPECIFICATIONS:

2. Revise Table of Contents to include Specification Section 015700 - Maintenance of Traffic in DIVISION 01
— GENERAL REQUIREMENTS.

3. Add Specification Section 015700 — Maintenance of Traffic, as included with this Addendum.

4. Section 312500 — Erosion and Sedimentation Controls, add subparagraph 2.3 - Erosion Control Blankets -
Erosion control blankets shall be straw mat per INDOT Standard Specification Section 621.

7321 SHADELAND STATION, SUITE 160 INDIANAPOLIS, IN 46256 317.841.4795 SHREWSUSA.COM
CIVIL ENGINEERING « LANDSCAPE ARCHITECTURE « CONSTRUCTION SERVICES « CERTIFIED DBE/MBE/VEE
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FOUR VISION, QUR FOCUS,

CHANGES TO DRAWINGS:

5.

Replace Sheet C402 with Revised Sheet C402 (included) — Description of Revisions: On the
STRUCTURE/PIPE KEY NOTES table: Add Key Note 7 — Abandon Existing Manhole and revised Key Note 2
to read Connect Existing Storm Pipe to New Manhole.

Replace Sheet C403 with Revised Sheet C403 (included) — Description of Revisions: On the
STRUCTURE/PIPE KEY NOTES table: Add Key Note 7 — Abandon Existing Manhole and revised Key Note 2
to read Connect Existing Storm Pipe to New Manhole. Delete Key Note 3 from storm pipe east of Existing
Structure 562. Move arrow for Key Note 2 to storm pipe east of Existing Structure 554 (this arrow is
currently pointing to a water main).

Replace Sheet C404 with Revised Sheet C404 (included) — Description of Revisions: On the
STRUCTURE/PIPE KEY NOTES table: Add Key Note 7 — Abandon Existing Manhole and revised Key Note 2
to read Connect Existing Storm Pipe to New Manhole. Change Key Note 3 to be Key Note 5.

Replace Sheet C405 with Revised Sheet C405 (included) — Description of Revisions: On the
STRUCTURE/PIPE KEY NOTES table: Add Key Note 7 — Abandon Existing Manhole and revise Key Note 2
to read Connect Existing Storm Pipe to New Manhole. Change Key Note 4 on existing manhole at
approximate Sta. 100+30 to Key Note 7. Remove Key Note 3 on existing storm pipe outfall. Move Key
Note 3 on existing 15-inch CMP storm pipe to inside of the ten ft. boundaries at the guy anchor berm.

CLARIFICATIONS:

9.

10.

11.

12,

On Plan Sheet C405, the existing 15-inch CMP storm pipe beneath the existing guy anchor berm and
within 10 feet of the outside of the berm (shown as concentric squares near Sta. 102+00) must be
abandoned in place by filling with cellular concrete grout and plugging on both ends per the
requirements of the easement agreement with the property owner (SKY-HI Communications, Inc.).
Contractor has the option to cut the pipe at 10 feet outside of the berm and fill only that section or fill
the entire section of pipe from where the new pipe alignment turns west at proposed Structure G-28
Sta. 102+70 to the existing manhole #11061 at the Southwest corner of the SKY-HI Communications
property.

Question: For the structures with key note 6 to connect new pipe to existing structure, do those have
the same inverts or will | have to core a new hole and patch up the old one?

Answer: The new pipes have the same inverts. The contractor should not need to core a new hole.

Question: Are both the pipes that will be removed and the pipes that will be grouted included in Bid
Item No. 9?

Answer: No. The cost of removal of the pipes that are being replaced should be included in the cost of
the installation of those new pipes as described in Specification Section 012000 — Measurement and
Payment Procedures.

Question: Concerning pay item #7 (Seed Mix D}, does this pay item require the old INDOT D mix @ 16
Ibs per acre or the new INDOT D mix applied @ 20 Ibs per acre with additional cover crop of 50 Ibs. per
acre?

Answer: The quantity of Pay Item #7 was calculated based on the currently available (as of 03/19/2020)
2020 INDOT Standard Specifications Manual which lists 16 Ibs per acre as the application rate for Seed
Mixture D.

7321 SHADELAND STATION, SUITE 160 INDIANAPOLIS, IN 46256 317.841,4799 SHREWSUSA.COM
CIVIL ENGINEERING « LANDSCAPE ARCHITECTURE * CONSTRUCTION SERVICES - CERTIFIED DBEMBE/VEE
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15.

16.

CERTIFIED BY:
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Question: What specific type of erosion blanket is required on this project for Pay Item #8?
Answer: Straw mat erosion control blankets per INDOT Standard Specification Section 621
Question: Where is pipe run G6?

Answer: Pipe G6 is the 12-inch stub in Structure G6 which can be seen in the detail for Structure G6 on
Sheet C801.

Question: Item 13 and 14 seem to be the same thing, is Pay ltem #14 supposed to be for 12-inch pipe?

Answer: Yes, Pay ltem #14 should be for PIPE, STORM SEWER, OPEN CUT INSTALLATION, ALL DEPTHS,
12-INCH RCP WITH NATIVE BACKFILL. A revised version of the bid form is included with this addendum.

Question: For item #42 are we to use the asphalt pavement repair detail on the city standards on sheet
5 (5” Base / 1.5” Surface)?

Answer: Yes, use the Asphalt Pavement Repair detail for Permanent Pavement Restoration on Sheet 5
of the City of Lafayette, indiana Typical Construction Guidelines and Details.

END OF ADDENDUM

o PE11100669 } © |

Robyn M. Toole
Senior Project Manager
Shrewsberry & Associates, LLC

7321 SHADELAND STATION, SUJTE 160 INDIANAPOLIS, IN 46256 317.841.4799 SHREWSUSA.COM
CIVIL ENGINEERIMG « LANDSCAPE ARCHITECTURE « CONSTRUCTION SERVICES « CERTIFIED DBE/MBE/VEE




BID FORM

TABLE OF CONTENTS

Page
N ol T R 10 Yol o1 =] o SO OO 1
Article 2 — Bidder's ACKNOWIEUZEMENES .oiiiiiiier et rrer s n e e s s mer e sseee st s s basaes ssstbas s sarens 1
Article 3 — Bidder’s RePresentations. ... i iiieeieciin i estsresees e e s e s essressecareesrernessbssibs s ibsssb e beesarane 1
Article 4 — Bidder's CErtifiCation .uvuiiiieerniineeseerere e ettt et e s nbe st ssbesaens 2
AICIE 5 — Basis Of BIl...vivueerecererermmrereenreeeiescitentists s recraeses resas st nsssesrnsssssbsas shssbe s sasar e sase b e sbeeanssssanaseesans 3
Article 6 — Time OF COMPIETION tiiiiicriitiii i e st see e sbe b sb e e ses bbb e b e e b s b b e sbssansr b e b abs 5
Article 7 — Attachments t0 This Bid ....cceiiiiiirieniiisrcsienr s eeseenm e e sreses st sreaseenesnesnsesrssbsssss s snesnes 5
Article 8 — DefiNed TEIMS 1.uiiiiree et rce e e b et s s sr e e e be s s b s ba s sRe e s et sanesannns 5
Article 9 — Bid SUBMITEAL coiiiciiiieiee ettt e bR b b 6

EJCDC® C-410, Bid Form for Construction Contracts.
Copyright © 2013 National Society of Professicnal Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.  Pagei




ARTICLE 1 - BID RECIPIENT

1.01

1.02

This Bid is submitted to:
City of Lafayette, 20 North 6" Street, Lafayette, Indiana 47901

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 — BIDDER’S ACKNOWLEDGEMENTS

2.01

Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of Owner.

ARTICLE 3 — BIDDER’S REPRESENTATIONS

3.01

In submitting this Bid, Bidder represents that:

Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and hereby acknowledges receipt of
the following Addenda:

Addendum No. Addendum, Date

Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and
adjacent areas, and become familiar with and satisfied itself as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

Bidder has carefully studied all: {1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if
any, at or adjacent to the Site that have been identified in the Supplementary Conditions,
especially with respect to Technical Data in such reports and drawings.

Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-related
reports and drawings identified in the Bidding Documents, with respect to the effect of

EICDC® C-410, Bid Form for Construction Contracts.
Copyright © 2013 National Saciety of Professional Engineers, American Council of Engineering Companies,
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such information, observations, and documents on (1) the cost, progress, and performance
of the Work; (2) the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs.

Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the determination of this Bid for performance of the Work at the price bid
and within the times required, and in accordance with the other terms and conditions of
the Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents and confirms that the
written resolution thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception the
Bid and all prices in the Bid are premised upon performing and furnishing the Work
required by the Bidding Documents.

ARTICLE 4 — BIDDER’S CERTIFICATION

4.01 Bidder certifies that:

A.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition;

3.  “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the e execution of the Contract.

EJCDC® C-410, Bid Form for Construction Contracts.
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ARTICLE 5 - BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following

price(s):
I,tve: Description Unit Eéﬁ::‘i:f: Bi:rilcj:it Bid Price

1 MOBILIZATION AND DEMOBILIZATION LS 1

2 CONSTRUCTION ENGINEERING LS 1

3 EROSION CONTROL LS 1

4 MAINTENANCE OF TRAFFIC LS 1

5 CLEARING AND GRUBBING AC 2.2

6 EXCAVATION CYS 22,200
7 :,ﬁi?ﬁéfg; SEEDING (INDOT SEED LBS 70

8 EROSION CONTROL BLANKETS SYS 12,150
9 STORM SEWER PIPE ABANDONMENT LFT 280
10 | STORM MANHOLE ABANDONMENT EA 1

PIPE, STORM SEWER, OPEN CUT
11 INSTALLATION, ALL DEPTHS, 30-INCH LFT 1,224

RCP WITH NATIVE BACKFILL

PIPE, STORM SEWER, OPEN CUT
12 | INSTALLATION, ALL DEPTHS, 24-INCH LFT 63
RCP WITH NATIVE BACKFILL

PIPE, STORM SEWER, OPEN CUT
13 | INSTALLATION, ALL DEPTHS, 18-INCH LFT 10
RCP WITH NATIVE BACKFILL

PIPE, STORM SEWER, OPEN CUT
14 | INSTALLATION, ALL DEPTHS, 12-INCH LFT 6
RCP WITH NATIVE BACKFILL

PIPE, STORM SEWER, OPEN CUT
15 | INSTALLATION, ALL DEPTHS, 30-INCH LFT 419
RCP, WITH GRANULAR BACKFILL

PIPE, STORM SEWER, OPEN CUT
16 | INSTALLATION, ALL DEPTHS, 24-INCH LFT 462
RCP, WITH GRANULAR BACKFILL

PIPE, STORM SEWER, OPEN CUT
17 | INSTALLATION, ALL DEPTHS, 18-INCH LFT 153
RCP, WITH GRANULAR BACKFILL

PIPE, STORM SEWER, OPEN CUT
18 | INSTALLATION, ALL DEPTHS, 15-INCH LFT 126
RCP, WITH GRANULAR BACKFILL

PIPE, STORM SEWER, OPEN CUT
19 | INSTALLATION, ALL DEPTHS, 12-INCH LFT 179
RCP, WITH GRANULAR BACKFILL

EICDC® C-410, Bid Form for Construction Contracts.
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BOX CULVERT, OPEN CUT INSTALLATION,
,o | AL DEPTHS, REINFORCED CONCRETE, T 18
48-INCH X 24-INCH WITH GRANULAR
BACKFILL
,, | CONCRETE END SECTION WITH TRASH A ,
GUARD, 30-INCH
,, | CONCRETE END SECTION WITH TRASH A c
GUARD, 24-INCH
MANHOLE, STANDARD, ALL DEPTHS, 48-
23 | INCH WITH STANDARD MANHOLE EA 3
FRAME AND SOLID CASTING
MANHOLE, STANDARD, ALL DEPTHS, 60-
24 | INCH WITH STANDARD MANHOLE EA 6
FRAME AND SOLID CASTING
MANHOLE, STANDARD, ALL DEPTHS, 72-
25 | INCH WITH STANDARD MANHOLE EA 2
FRAME AND SOLID CASTING
| MANHOLE, DOGHOUSE, ALL DEPTHS, 48-
26 | INCH WITH STANDARD MANHOLE EA 1
FRAME AND SOLID CASTING
MANHOLE, STANDARD, ALL DEPTHS, 48-
27 | INCH WITH STANDARD MANHOLE EA 1
FRAME AND FLAT GRATE CASTING
MANHOLE, STANDARD, ALL DEPTHS, 48-
28 | INCH WITH STANDARD MANHOLE EA 1
FRAME AND BEEHIVE GRATE CASTING
VORTEX-TYPE HYDRODYNAMIC
29 | SEPARATOR, 5 CFS TREATMENT EA 1
CAPACITY
VORTEX-TYPE HYDRODYNAMIC
30 | SEPARATOR, 8.7 CFS TREATMENT EA 1
CAPACITY
PRE-CAST DETENTION OUTLET
31| sTRucTURE EA !
32 | PAVED SIDE DITCH, MODIFIED TYPE C LFT 570
33 | PAVED SIDE DITCH, MODIFIED TYPE D LFT 250
34 | REVETMENT RIPRAP TON 50
35 | GEOTEXTILE SYS 80
36 | TEMPORARY FENCING LFT 285
37 | FENCE, CHAIN LINK, RESET LFT 200
38 | FENCE, WOOD, RESET LFT 160
39 | PAVEMENT CORE, 4 IN. EA 1
40 | MILLING, ASPHALT, MAX OF 1% IN. SYs | 1,200
41 | QC/QA-HMA, 4, 64, SURFACE, 9.5 mm | TON 90
42 | FULL DEPTH PATCHING (undistributed) | TON 10

EICDC® C-410, Bid Form for Construction Contracts.
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PAINTED PAVEMENT MARKINGS, SOLID,
43 YELLOW, 4-INCHES WIDE LFT 330
PAINTED PAVEMENT MARKINGS, SOLID,
a4 WHITE, 4-INCHES WIDE LFT 330
Total of All Unit Price Bid Items )

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2)
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids,
and final payment for all unit price Bid items will be based on actual quantities, determined as
provided in the Contract Documents.

Total of Unit Price Bid Items = Total Bid Price S

ARTICLE 6 — TIME OF COMPLETION

6.01

6.02

Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of calendar days indicated in the Agreement.

Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 — ATTACHMENTS TO THIS BID

7.01

The following documents are submitted with and made a condition of this Bid:

A.
B
C.
D
E

F.
G.

Required Bid security;

List of Proposed Subcontractors;
List of Proposed Suppliers;

List of Project References;

Evidence of authority to do business in the state of the Project; or a written covenant to
obtain such license within the time for acceptance of Bids;

Contractor’s License No.:

Required Bidder Qualification Statement with supporting data; and

ARTICLE 8 — DEFINED TERMS

8.01

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions
to Bidders, the General Conditions, and the Supplementary Conditions.

EICDC® C-410, Bid Form for Construction Contracts,
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ARTICLE 9 - BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity)

By:
[Signature]

[Printed name]

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.)

Attest:
[Signature]

[Printed name]

Title:

Submittal Date:

Address for giving notices:

Telephone Number:

Fax Number:

Contact Name and e-mail address:

Bidder’s License No.:

(where applicable)

EJCDC® C-410, Bid Form for Construction Contracts,
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
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South 30th Street Drainage Improvements
Lafayette Renew
March 17, 2020

SECTION 015700 — MAINTENANCE OF TRAFFIC

PART 1 - GENERAL

11 SUMMARY

A. Section Includes:

Traffic flow restrictions

Local traffic

Through Traffic

Traffic Control

Traffic Maintained

Pavement Marking Operations
Flagman

Performance

General Maintenance of Traffic

WooNOU AWM R

B. Related Sections
1. 015000 — Temporary Facilities and Controls

1.2 SUBMITTALS

A. Section 013300 - Submittal Procedures: Requirements for submittals.

B. Submit Maintenance of Traffic Plan for approval by the Engineer.
13 QUALITY ASSURANCE
A. Conform to applicable state and local codes including the Indiana Manual of Uniform Traffic

Control Devices (IMUTCD).

B. Perform Work according to City of Lafayette Typical Construction Guidelines and Details.

PART 2 - PRODUCTS

2.1 MATERIALS

A All barricades, signs, cones, lights and other types of devices to handle traffic, as indicated on
the Drawings or directed by DC Water, shall conform to details shown on the Drawings or those
indicated in the Indiana Manual of Uniform Traffic Control Devices (IMUTCD).

Shrewsberry & Associates, LLC 015700 Page 10of8
MAINTENANCE OF TRAFFIC




South 30th Street Drainage Improvements
Lafayette Renew
March 17, 2020

PART 3 - EXECUTION

3.1 TRAFFIC FACILITIES AND TRAFFIC CONTROL — GENERAL

A. The cost of maintaining traffic over the section of road undergoing improvement and the cost
of the construction and maintenance of such necessary features as approaches, crossings, and
intersections shall be included in the contract unit price bid for Maintenance of Traffic.

B. The road shall be kept open to all traffic while undergoing improvements. Where approved by
the Engineer, the traffic may be bypassed over an approved detour route. The detour route
markings shall be erected, maintained, and removed by Contractor. Maintenance of traffic shall
be in accordance with the details as shown on the approved Maintenance of Traffic Plan or as
directed.

C. The portion of the roadway being used by public traffic shall be kept in such condition that traffic
will be adequately accommodated. Drums in accordance with Section 801.09 of the Indiana
Department of Transportation (INDOT) Standard Specifications shall be placed at 200 ft.
intervals where drop-offs are greater than 3 in. adjacent to the shoulder until the aggregate or
earth wedge has been placed. Temporary approaches to businesses, parking lots, residences,
garages, farms, crossings, intersections with trails, roads and streets shall be provided in a safe
condition. All traffic control devices shall be maintained at no additional cost to Owner.

D. Regulatory controls shall not be changed without prior approval. Regulatory control devices
may be relocated in order to permit necessary construction, providing these control devices
remain effective and convey the intended meaning after relocation to a position which complies
with the requirements of the Manual of Uniform Traffic Control Devices (MUTCD). After
completion of the construction, regulatory control devices which were relocated to facilitate
construction shall be permanently installed with no additional payment, in accordance with the
plans, or as otherwise directed. Any traffic control devices damaged, while being moved or
handled, shall be replaced with no additional payment. All other traffic control devices
necessary to maintain safe traffic operations and routings shall not be removed, changed, or
relocated, except as authorized. Traffic control devices removed without authorization shall be
replaced with no additional payment.

E. Contractor shall obtain all permits required for work within public right of way, including the
closure of traffic lanes, from the City of Lafayette and INDQOT where applicable.

F. Facilities for vehicular and pedestrian traffic as required for the project, including all temporary
walks, roads, bridges, culverts, and traffic control devices, shall be constructed and maintained
by Contractor.

G. During the progress of the Work, Contractor shall make ample provision for both vehicular and
foot traffic on any public road and shall indemnify and hold harmless Owner from any expense
whatsoever due to Contractor’s operations over said roadways. Contractor shall organize and
conduct its work such that traffic can be properly maintained.
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3.2

33

3.4

H.

The provisions of this Section shall not in any way relieve Contractor of any of its legal
responsibilities or liabilities for the safety of the public. Contractor shall provide and maintain
safeguards, safety devices, and protective equipment and take any other needed actions that
may be necessary to protect the public and property in connection with the Work. Contractor
shall restore all original pavement markings, signs, and traffic control devices.

LOCAL TRAFFIC

For local traffic, Contractor shall provide and maintain in a safe condition, including snow and ice
removal, such drives, temporary roadways, bypasses, sidewalks, or temporary structures as may
be necessary to provide vehicular and pedestrian ingress and egress for the residents and facilities
adjacent to the improvements. Temporary approaches and crossings of intersecting highways
shall also be provided and maintained in a safe condition.

Contractor shall also provide free access to all municipal, commercial, residential, and factory en-
trances, fire hydrants and water and gas valves located along the line of its work. Contractor shall
lay and maintain temporary driveways, bridges, and trench crossings which in the opinion of En-
gineer or Owner are necessary to maintain access to factories and to reasonably accommodate
the public at no additional cost to Owner.

THROUGH TRAFFIC

When the street affected by Project construction is being used by through traffic including periods
of suspension of the Work, Contractor shall so maintain by the use of labor, equipment, and ma-
terials that portion of the street being used, such that it is smooth, free from holes, ruts, ridges,
bumps, and dust. The street being used shall be provided with snow removal and the necessary
outlets to drain freely. Pipe trenches or other openings left in hard surface pavements shall be
maintained with material as specified.

The proper authorities shall have the right to enter upon that portion of the Work where Contrac-
tor is responsible for maintaining traffic to remove snow and ice and place abrasives at their own
expense, as necessary. Contractor shall be responsible for the removal of abrasives placed, for
which no claim for additional compensation shall be allowed nor shall Contractor be relieved in
any way of its obligation for maintenance of traffic.

Contractor shall lay and maintain temporary bridges and trench crossings such as in the opinion
of Engineer and Owner are necessary to accommodate through traffic and the general public. All
temporary crossings shall be submitted to Engineer, in accordance with Section 1.2 of this speci-
fication. Temporary bridges and trench crossings shall be designed, sighed, and sealed by a li-
censed professional engineer registered in the State of Indiana.

TRAFFIC CONTROL

The installation, maintenance, and operation of all traffic controls and traffic control devices shall
conform to the requirements of the INDOT Standard Specifications and the Indiana Manual on
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Uniform traffic control Devices. Traffic control devices shall be provided with suitable supports
of sufficient strength and stability.

Faces of construction signs, barricades, vertical panels and drum banks shall be suitably reflector-
ized using sheeting complying with the requirements of the INDOT Standard Specifications Article
801.04.

Traffic cones shall be a highly visible orange color. Pavement markings for traffic maintenance
shall conform to the INDOT Standard Specifications Article 801.12 unless otherwise specified.

Barricades and channelizing devices such as cones, vertical panels, hazard markers, and drums
shall be highly visible. They shall also be protected by adequate advance warning devices and by
suitable lighting or reflectorization at night (between the hours of sunset to sunrise). All such
devices shall be provided by Contractor. Detour signs, traffic control signs, barricades, construc-
tion lighting, etc. shall be replaced whenever damaged, stolen or vandalized.

Equipment and material stored on the street shall be marked at all times. At night any such ma-
terial or equipment stored between the side ditches, or between lines 5 feet behind any raised
curbs, shall be clearly outlined with dependable lighted devices that are approved by Engineer. In
addition, Contractor shall provide any other lights, barricades, etc., that may be needed for the
protection of pedestrian traffic.

The removal of any existing pavement markings necessary to conform with the design or the se-
quence of operations of any phase of construction of this project shall be in accordance with Sec-
tion 808.10 of the INDOT Standard Specifications with the exception that such removal will not
be paid for directly but shall be included in the pay item for “Maintenance of Traffic” as described
in Section 012000 — Measurement and Payment Procedures.

TRAFFIC MAINTAINED

A. Special Detours: When necessary to maintain traffic, the payment for special detours
shall cover all cost of constructing and maintaining such detour or detours, including the
construction of temporary bridges and accessory features and the removal of the same
in accordance with Section 713 of the INDOT Standard Specifications.

B. Maintenance Directed by Engineer: If special maintenance is directed for the benefit of
the traveling public, payment will be made on the basis of unit prices or in accordance
with the Contract Documents for extra or unforeseen Work. Engineer will be the sole
judge of work to be classed as special maintenance.

o Replacement of Driveway Culverts: At no time shall the Contractor close any entrance to
a property without the approval of the property owner or business owner operating at
that location. The length of time and scheduling for closure of any driveway shall be co-
ordinated with the property owner or business owner.
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D. Detour Routes: All detour routes must be approved by the Owner and Engineer. Traffic
shall not be routed via detour through an intersection that does allow for both a left and
right turn (the intersection at Concord Road and Teal Road).

E. Maintaining Traffic — Storm Sewer Construction: Maintenance of traffic shall be the sole
responsibility of Contractor. Access and traffic to all businesses and residences, for all
postal deliveries and all emergency traffic such as police, fire, medical, etc. within the
project limits, shall be maintained at all times.

1. Uniess otherwise directed, or permitted, the work specified shall be arranged and
prosecuted in accordance with all applicable provisions of this Technical
Specification, the Contract Documents, and Section 801 of the INDOT Standard
Specifications and as set out herein.

2. The names and telephone numbers of Contractor's superintendent and two other
responsible employees shall be furnished at the pre-construction conference.
3. These employees shall be on call and available at nights, weekends, or during other

non-working periods to repair or replace all traffic control devices which may
become damaged or inoperative.

4, In the event Contractor requests to perform an alternative traffic maintenance that
is not in accordance with the sequence of operations as called for within the
approved Maintenance of Traffic Plan, Contractor shall submit its alternate plan in
writing to Engineer and obtain approval at least 2 weeks prior to the
commencement of these activities.

5. When conduit or cable is being placed between 7:.00 A.M. and 6:00 P.M. steel plating
shall be utilized in order to ensure that movement through the intersection is not
deterred.

6. Open trenches, if permitted by Engineer shall be spanned per current OSHA
requirements and with the concurrence of Engineer.

7. Trenching in the streets shall not be left open during off-working hours. The trenches

shall be either backfilled with crushed stone or steel plated per current Owner's
ordinances or regulations.

F. Maintaining Traffic - Resurfacing Operations: Maintenance of traffic shall be the sole re-
sponsibility of Contractor. Access and traffic to all businesses and residences, for all postal
deliveries and all emergency traffic such as police, fire, medical, etc. within the project
limits, shall be maintained at all times.

1. Unless otherwise directed or permitted by Engineer, Contractor shall schedule its
work to maintain two-way traffic at all times.
2. The traffic control for resurfacing requires a minimum of two (2) uniformed

flaggers or two (2) Contractor's employees with suitable training, orange vest,
paddleboards and any other required or needed items.

3. The restriction of lanes on roadways with two (2) or more lanes requires
Contractor to furnish and maintain a flashing arrow sign with minimum size of
board 36" x 72". It shall be operated continuously when necessary to divert traffic
and shall be a portable sign panel equipped with fifteen (15) hooded, amber
sealed beam lamps arranged to form a double arrow. The power source to the
unit shall be a portable generator or approved commercial source capable of
continuous operation. Contractor shall use traffic cones to channel traffic into
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the appropriated lane channel when resurfacing roadways with three (3) or more

lanes.

4, Surface Removal (Residential and Thoroughfare) shall require at least three (3)
traffic control personnel.

5. Contractor shall protect traffic on all streets while moving equipment throughout
this project.

6. Contractor shall schedule the work of adjusting castings on roadways with four

(4) or more lanes in order to maintain an unobstructed lane of traffic in each
direction at all times. The use of arrow boards and traffic cones or drums shall be
required.

7. Construction signs for Residential streets may be "Portable Type” as set out in
Section 801.03 of the INDOT Standard Specifications.

Where a street affected by Project construction is being used by through traffic, including
periods of suspension of the Work, Contractor shall furnish and maintain pavement mark-
ings, lights, warning signs, road construction - traffic maintained signs and end construc-
tion signs, barricades, temporary guardrail, and such other traffic control devices, and
watchmen and flaggers as may be necessary to maintain safe traffic conditions within the
work limits.

Contractor shall furnish and erect regulatory signs and guide signs within the work limits
on all traffic maintained projects. The responsibility for maintenance of these signs shall
rest with Contractor. The erection and removal of all regulatory signs shall be approved
by Engineer.

Existing signs and traffic control devices within the work limits shall remain in use during
the construction period. If Contractor needs to relocate or modify existing signs or traffic
control devices as a consequence of its work, Contractor shall provide suitable supports
and may modify the devices after receiving prior approval from Engineer and the main-
taining agency. Routine maintenance of existing traffic control devices will remain the
responsibility of the maintaining agency. The function of existing Stop or Yield signs shall
be retained at all times although their position may be adjusted. Existing signs that must
be relocated laterally shall be placed in accordance with the INDOT Standard Specifica-
tions. Contractor shall restore all relocated or modified signs to the position and condi-
tion which existed prior to construction.

When an existing signal operation must be interrupted for a period, Contractor shall pro-
vide a temporary traffic control method approved by Engineer and the authority main-
taining the signal at no additional cost to Owner.

Whenever it is necessary for Contractor to divert the flow of traffic from its normal chan-
nel into another channel, the channel for such diverted traffic shall be clearly marked by
Contractor with cones, drums, barricades, vertical panels, pavement markings, or flashing
arrow panels. This method of marking shall also be used where work is being done adja-
cent to the part of the street or highway in use by the public or where work is being done
on the shoulder where the roadway is being used by the public. During darkness hours,
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3.6

3.7

3.8

barricades and drums shall be supplemented with yellow flashing or steady burning elec-
tric warning lights in accordance with the INDOT Standard Specifications.

M. Contractor shall obtain the approval of Engineer and the proper authorities before closing

a traffic lane or establishing a one-way traffic operation.

PAVEMENT MARKING OPERATIONS

Moving marking operations shall be performed by a truck equipped with necessary flashers and
warning signs and shall be protected by a similarly equipped trailing vehicle or vehicles
separated a sufficient distance to provide adequate advance warning to overtaking traffic. The
marking operation should use the extreme left or right lane when possible. Where 3 or more
lanes exist, the operation shall allow traffic to pass on one side only.

Stationary marking operations in intersections, school zones, gores and other areas shall be
protected with traffic control devices such as advance warning signs and cones.

FLAGMEN

Whenever one-way traffic is established, at least 2 flagmen shall be used unless otherwise
permitted by Engineer, and signs, cones, barricades and other traffic control devices shall be
erected by Contractor in accordance with the INDOT Standard Specifications. Traffic control
devices shall be reflectorized as previously noted herein. Contractor shall maintain positive and
quick means of communication between the flagmen at the opposite ends of the restricted area.

Flagmen shall be equipped according to the INDOT standards for flagging traffic. At night,
flagmen stations shall be adequately illuminated, and flagmen shall use a reflectorized
Stop/Slow sign or a red light approved by Engineer.

The control and regulation of traffic by the flagmen and performance of their duties shall
conform to the INDOT Standard Specifications. Contractor may, in lieu of flagmen, or
supplementing them, furnish, install and operate a temporary traffic signal or signals, for the
purpose of regulating traffic in accordance with a written agreement approved by Owner and
the proper authorities.

PERFORMANCE

In the event of Contractor’s failure to comply with these provisions, Owner may cause the same
to be done and will deduct the cost of such work from any monies due or to become due to
Contractor under this agreement, but the performance of such work by Owner or at its
insistence shall serve in no way to release Contractor from its general or particular liability for
the safety of the public or of the Work.
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3.9 GENERAL MAINTENANCE OF TRAFFIC

A. Unless otherwise permitted, directed, or ordered by Owner or Engineer, traffic shall be
specifically maintained as follows:

1.

10.

A minimum of one lane for emergency vehicles is to be provided at all times on
all streets affected by this project.

All trenches and openings shall be backfilled as soon as possible or as specified,
and the pavement restored.

Contractor shall confer with Engineer, local property owners, and others who may
be affected by the Project before starting any work at locations affecting said par-
ties, and the carrying out of this work with respect to traffic maintenance shall be
covered by agreements reached at such conferences.

The location, design, and construction of driveways, roads, and access and egress
points for construction equipment vehicles to public streets which may be re-
quired by Contractor for construction on easements and other locations shall be
approved by Engineer. All such points shall be provided with adequate warning
signs.

No parking or standing of vehicles or construction equipment on streets will be
permitted.

Contractor shall provide dust control on all streets in this project as per INDOT
Standard Specifications and the provisions of the General Conditions and of Sec-
tion 015000 — Temporary Facilities and Controls to the satisfaction of Engineer
and Owner.

Contractor shall provide at least one off-duty City of Lafayette police officer to
assist in the control and regulation of traffic when it is necessary for its construc-
tion operations. The cost for these services shall be included in the prices stipu-
lated for the various Bid items in the proposal.

Pavement and shoulders having an edge drop of more than three inches shall be
delineated with drums in accordance with Section 801.09 of the INDOT Standard
Specifications. Delineation shall be at a maximum spacing of 200 feet. The use
of cones in accordance with Section 801.08 of the INDOT Standard Specifications
will be permitted during daylight hours in lieu of drums.

If it is necessary to close a road for the purpose of installing or replacing a storm
or sanitary pipe and/or structure, the road shall not be closed until the pipe
and/or structure is at the project site.

At least three weeks before a road is to be closed to traffic, notification shall be
given of such intention. Detour route marker assemblies shall be erected and
maintained along the detour route as directed by Engineer or Owner. Barricades
shall not be erected, nor the traffic interfered with, until approved.

END OF SECTION 015700
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ARTICLE 1 - BID RECIPIENT

1.01  This Bid is submitted to:
" City of Lafayette, 20 North 6% Street, Lafayette, Indiana 47901

1.02  The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
' with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and

in accordance with the other terms and conditions of the Bidding Documents. '

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01  Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01  In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in.the Bidding Documents, and hereby acknowledges receipt of
the following Addenda:

Addendum No. Addendum, Date
i B-13- 1840
£ 2-1G-71M0

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and
adjacent areas, and become famliliar with and satisfied itself as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

D. Bidder has carefully studied all: {1) reports of explerations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if
any, at or adjacent to the Site that have been identified in the Supplementary Conditions,
especially with respect to Technical Data in such reports and drawings.

E. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-related
reports and drawings identified in the Bidding Documents, with respect to the effect of

EICDC® C-410, Bid Farm for Construction Contracts,
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such information, observations, and documents on (1) the.cost, progress, and performance
of the Work; {2) the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder; and (3) Bidder's safety precautions and programs.

Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or data
are necessary-for the determination of this Bid for performance of the Work at the price bid -
and within the times required, and in accordance with the other terms and conditions of
the Bidding Documents. V

Bidder is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents.

Bidder . has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents and confirms that the
written resolution thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception the
Bid and all prices in the Bid are premised upon performing and furnishing the Work
required by the Bidding Documents.

ARTICLE 4 - BIDDER’S CERTIFICATION

4,01 Bidder certifies that:

A

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusrve agreement or
rules of any group, asscciation, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Biddér to submit a false
orshamBid;

Bidder has not solicited or induced any individual or entify to refrain from bidding,' and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of

value likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the détriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition; '

3. “collusive practice” means a scheme or arrangement bétWeen two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish b|d prices
“at artificial; non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
" affect the e executlon of the Contract.

EICDC? C-410, Bid Form for Construction Cantracts,
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ARTICLE 5 — BAS!S OF BID

5.01  Bidder will complete the Work in accordance with the Contract Documents for the following
pricels):
Item Description Unit Estlma’fed Bid U nit Bid Price
No. Quantity Price

1 |MOBILIZATION AND DEMOBILIZATION LS 1 S 71,500.00 (S -71,500.00

2 |CONSTRUCTION ENGINEERING LS 1 $ 9900003 9,900.00

3 |EROSION CONTROL LS 1 $ 27,600.00 15 27,600.00

4 [MAINTENANCE OF TRAFFIC LS 1 $ 5,800.00 $ 5,900.00

5 |CLEARING AND GRUBBING AC 2.2 $ 15,565.00 | $ 34,243.00

6 |EXCAVATION CYS 22,200 |$ 17.75 | § 394,050.00
PERMANENT SEEDING (INDOT SEED

. 15,610.

7 MIXTURE D) LBS 70 $ 223,001 S 5,610.00
EROSION CONTROL BLANKETS SYS 12,150 S 350($ 42,525.00

9 |STORM SEWER PIPE ABANDONMENT LFT 280 S 16,00 S 4,480.00

10 |STORM MANHOLE ABANDONMENT EA 1 S 2,82500(S$ 2,825.00
PIPE, STORM SEWER, OPEN CUT

11 [INSTALLATION, ALL DEPTHS, 30-INCH RCP | LFT 1,224 S 129.00{ $ 157,896.00
WITH NATIVE BACKFILL
PIPE, STORM SEWER, OPEN CUT

12 |INSTALLATION, ALL DEPTHS, 24-INCHRCP | LFT 63 S 110,00 | $ 6,930.00
WITH NATIVE BACKFILL
PIPE, STORM SEWER, OPEN CUT

13 |INSTALLATION, ALL DEPTHS, 18-INCH RCP | LFT 10 ) 88.00 | S 880.00
WITH NATIVE BACKFILL
PIPE, STORM SEWER, OPEN CUT

14 |INSTALLATION, ALL DEPTHS, 12-INCH LFT 6 $ 3850 S 231.00
RCP WITH NATIVE BACKFILL
PIPE, STORM SEWER, OPEN CUT

15 |INSTALLATION, ALL DEPTHS, 30-INCH RCP,| LFT 419 S 236.00 | S 98,884.00
WITH GRANULAR BACKFILL
PIPE, STORM SEWER, OPEN CUT

16 |INSTALLATION, ALL DEPTHS, 24-INCH RCP, | LFT 462 $ 209.00{ $ 96,558.00
WITH GRANULAR BACKFILL
PIPE, STORM SEWER, OPEN CUT

17 |INSTALLATION, ALL DEPTHS, 18-INCH LFT 153 ) 195.00 | $ 29,835.00
RCP, WITH GRANULAR BACKFILL
PIPE, STORM SEWER, OPEN CUT

18 |INSTALLATION, ALL DEPTHS, 15-INCH LFT 126 $ 205.00 | $ 25,830.00
RCP, WITH GRANULAR BACKFILL
PIPE, STORM SEWER, OPEN CUT

19 |INSTALLATION, ALL DEPTHS, 12-INCH RCP,| LFT 179 ) 187.00 | $ 33,473.00

WITH GRANULAR BACKFILL

EICDC® C-410, Bid Form for Construction Contracts.
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BOX CULVERT, OPEN CUT INSTALLATION,
ALL DEPTHS, REINFORCED CONCRETE,

. 224,
201 48-INCH X 24-INCH WITH GRANULAR LFT 48 > 5880015 28,224.00
BACKFILL
W SH
L, |CONCRETE END SECTION WITH TRA A , s 2.197.00] 8 4,392.00

GUARD, 30-INCH

CONCRETE END SECTION WITH TRASH
22 ° EA 5 $ 1,842.00|$ 9,210.00

GUARD, 24-INCH
MANHOLE, STANDARD, ALL DEPTHS, 48-

23 |INCH WITH STANDARD MANHOLE FRAME | EA 3 S 6,609.00|$ 19,827.00
AND SOLID CASTING :

MANHOLE, STANDARD, ALL DEPTHS, 60-
24 [INCH WITH STANDARD MANHOLE FRAME | EA 6 $ 5,963.00|$ 35,778.00

AND SOLID CASTING
MANHOLE, STANDARD, ALL DEPTHS, 72-

25 |INCH WITH STANDARD MANHOLE FRAME | EA 2 $ 6,170.00 $ 12,340.00

AND SOLID CASTING
MANHOLE, DOGHOUSE, ALL DEPTHS, 48-

26 }INCH WiTH STANDARD MANHOLE EA 1 $ 8,59800($ 8,598.00

FRAME AND SOLID CASTING
MANHOLE, STANDARD, ALL DEPTHS, 48-

27 {INCH WITH STANDARD MANHOLE FRAME | EA 1 S 3,456.00(5S 3,456.00

AND FLAT GRATE CASTING
MANHOLE, STANDARD, ALL DEPTHS, 48-

28 |INCH WITH STANDARD MANHOLE FRAME | EA 1 $ 2,829.00]|$ 2,829.00
AND BEEHIVE GRATE CASTING

VORTEX-TYPE HYDRODYNAMIC

29 |SEPARATOR, 5 CFS TREATMENT EA 1 $ 55,387.00 | $ 55,387.00
CAPACITY
VORTEX-TYPE HYDRODYNAMIC
30 |SEPARATOR, 8.7 CFS TREATMENT EA 1 $ 76,937.00 | $ 76,937.00
CAPACITY
5, |PRE-CAST DETENTION OUTLET " ) s 800200 | $ £.002.00
STRUCTURE
32 |PAVED SIDE DITCH, MODIFIED TYPE C LFT| 570 |$  6250(% 35,625.00
33 |PAVED SIDE DITCH, MODIFIED TYPE D LFT| 250 |[$  88.80(% 22,200.00
34 |REVETMENT RIPRAP TON 50 |$  59.90($ 2,995.00
35 |GEOTEXTILE SYS 80 |$ 170 | $ 136.00
36 |TEMPORARY FENCING FT| 285 [$  16.00($ 4,560.00
37 |FENCE, CHAIN LINK, RESET . LFT | 200 |3 14.00 | $ 2,800.00
38 |FENCE, WOOD, RESET LFT | 160 |$  26.00($ 4,160.00
39 |PAVEMENT CORE, 4 IN. EA 1 $ 1,670.00 | $ 1,670.00
40 |MILLING, ASPHALT, MAX OF 1 % IN. sys| 1,200 |$ 4.96|'$ 5,952.00
41 |QC/QA-HMA, 4, 64, SURFACE, 9.5 mm | TON 9% |$ 165.30($ 14,877.00
42 |FULL DEPTH PATCHING (undistributed) | TON 10 |$ 1,08130]$ 10,813.00

EICDC® C-419, Bid Form for Construction Contracts.
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PAINTED PAVEMENT MARKINGS, SOLID,

3 |VELLOW, 4-INCHES WIDE P 550 s 0645 352.00
PAINTED PAVEMENT MARKINGS, SOLID,

44 |\ HITE 2INCHES WIDE er| ss0 |§  osal$ 352.00

Total of All Unit Price Bid ltems $  1,430,624.00

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2}
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids,
and final payment for all unit price Bid items will be based on actual quantities, determined as
provided in the Contract Documents.

Total of Unit Price Bid ltems = Total Bid Price S 1,430,624.00

ARTICLE 6 — TIME OF COMPLETION

6.01

6.02

i

Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of calendar days indicated in the Agreement.

Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 — ATTACHMENTS TO THIS BID

7.01

The following documents are submitted with and made a condition of this Bid:

A.

B.

C.

F.

G.

Required Bid security;

List of Proposed Subcontractors;
List of Proposed Suppliers;

List of Project References;

Evidence of authority to do business in the state of the Project; or a written covenant to
obtain such license within the time for acceptance of Bids;

Contractor’s License No.: 35-1212938

Required Bidder Qualification Statement with supporting data; and

ARTICLE 8 — DEFINED TERMS

8.01

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions
to Bidders, the General Conditions, and the Supplementary Conditions.

EICDC?® C-410, Bid Form for Construction Contracts.
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ARTICLE 9~ BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity]

(s ﬂc.wc&nqlr\t ]

By: % A iler—
[S/gnature ] . 5{

[Printed-name] iy I\lq L LD t\,(
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.) 4

o Q\\w hong

[Printed name] ,\Q iy {, GLD‘\,\ &

Title: T shonoding %}J :
Submittal Date: /\\\(\Q&H Q’)Q( SN

Address for giving noji

le$ q-—tcavcﬁ'f\q —Lae_
o Swnsie ool
\het LAfagsame Tl UG,
Telephone Number: Mo s- \‘*Lcl q <O
Fax Number: “16S- 4. %b%‘-‘
Contact Name and e-mail address: Q)ﬂbud \ e bdad
Usay U Cublosexcay oof: ne . Loony
Bidder's License No.: DRy 9.."1-0\?) ¢

{where applicable)

EJCDC® C-410, Bid Form for Construction Contracts.
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CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96 .

State Form 52414 (R2 / 2-13) / Form 96 {Revised 2013)
Prescribed by State Board of Accounts . Y

e
[ +4

PART | .
(To be completed for all bids. Flease type or prmt)

Date (month, day, year):_March 24, 2020 :

1. Governmental Unit (Owner);_City of Lafayette IN

2. County ;_Tippecanoe

3. Bidder (Firm):_Atlas Excavating, Inc.

Address: 4740 Swisher Road

City/State/ZIPcode:_West Lafayette, IN 47906

4. Telephone Number;_765-429-4800

5. Agent of Bidder (if applicable);_NA

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete

the public works project of _City of Lafayette IN South. 30th Street Drainage Improvements Project

(Governmental Unit) in accordance with plans and specifications prepared by Shr ewsber ry & Associates

and dated _ February 20, 2020 for the sum of

2:& %,\;i%wwmomm"“mw Rl § ‘ L@D\ o2y, 0o

N A
The undersigned further agrees to furnish a bond or certified check w:th this bld for an amount specified in the

notice of the letting. If alternative bids apply, the undersigned submits a proposai for each in accordance with-the
notica. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as
that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
basis, the itemization of the units shall be shown on a separate attachment.

- The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee,
or applicant for employment, to be employed in the performance of this contract, with respect to any matter.
directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry.
Breach of this covenant may be regarded as a material breach of the confract.

CERT]F]CATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

[, the undersigned bidder or agent as a contractor on a public works project, understand my statutory

obligation to use steel products made in the United States (I.C. 5-16-8-2). | hereby certify that | and all

- subcontractors employed by me for this project will use U.S. steel products on this project if awarded. |
" understand that violations hereunder may result in forfeiture of contractual payments.




ACCEPTANCE

The above bid is accepted this day of ' , subject to the

" following conditigns:

Contracting Authority Members:

PART II
(For projects of $150,000 or more ~ IC 36-1-12-4)

Governmental Unit: _City of Lafayette IN

Bidder (Firm) Adlas Excavating, Inc.

Date (month, day, year): _March 24, 2020

These statements to be submitted under oath by each bidder with and as a part of his bid.
Attach additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the
date of the current bid?
Completion :

Contract Amount Class of Work Date Name and Address of Owner
3,469,345.00 | Levee Flood Control | November 2019 | Indianapolis White River
3,660,100.00 - Site October 2019 | Indianapolis IAA Bid Pkg 2C

929,950.00 Drainage September 2019 | Tippecanoe Co Ross Drain
2,522,999.00 Sanitary/Water November 2019 | Clinton Co INDOT

2, What public works projects are now in process of construction by your organization?
Expected
Contract Amount Class of Work Completion Name and Address of Owner
Date
7,431,611.00 Sewer March 2020 | Eaton Sewer Separation )
11,540,060.00 Sanitary J[jne 2020 Seymour, IN US 50 Southeast Sanitary Sewer Interceptar
9,805,500.00 Sanitary "October 2020 | Logansport Melbourne Ave

5,861,488.00 Sanitary December 2020 | Tipton Cleveland St. Sewer Separation




3.

4.

1.

2.

Byt

Have you ever failed to complete any work awarded to you? _ NO I so, where and why?

List references from private firms for which you have performed work.

Maddox Industrial - Indianapolis IN -

F A Wilhelm - Indianapolis IN

* Monarch Construction - Cincinnati OH

Whiting Turner - Cleveland OH

Bulley & Andrews - Indianapolis IN; Matcon - Indianapolis IN

SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

Explain your plan or layout for performing proposed work. (Examples could include a narrative of when
you could begin work, complete the project, number of workers, etc. and any other information which you
believe would enable the governmental unit to consider your bid.)

Atlas has reviewed the plans and specifications and intends to build the project in accordance with the

required schedule. We will utilize our company owned equipment to build the project on time, we have the ability

to utilize muttiple crews to perform the work when need, while staying within the requirements of the project.

Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm
who have performed part of the work) that you have used on public works projects during the past five (5)
years along with a brief description of the work done by each subcontractor.

Earth Transportt - Hourly Trucking and aggregate delivery , Mitchell and Starke-Lift Stations

Insituform Technologies - Cured in place lining -D2 Land and Water-erosion Control

Lowe Construction - Auger Bore installation for sewer and water bores

Acceu-Dig - Hydro-Vacuum excavation waork along with CCTV inspection

Milestone Contractoré-Paving Brooks Construction-Paving




3. If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you will require a bond. However, if you are
unable to currently provide a listing, please understand a listing must be provided prior to contract
approval. Until the completion of the proposed project, you are under a continuing obligation to
immediately notify the governmental unit in the event that you subsequently determine that you will use a

subcontractor on the proposed project, :
Atlas will provide a detailed list with the bidding documents, per attachment, if required in the bidding documents.

We will provide a list of subcontractors upon request if low bidder on the project.

4, What equipment do you have available to use for the proposed project? Any equipment to be used by
subcontractors may also be required to be listed by the governmental unit.

Atlas owns most heavy construction equipment, as well as all required safety equipment needed for

this project, a detailed list of our equipment listing is provided in the Financial Statement in the

asset details section.

5. Have you-entered into contracts or received offers for all materials which substantiate the prices used in
preparing your proposal? If-not, please explain the rationale used which would corroborate the prices

listed.

Yes, Atlas has solicited vendor and subcontractor pricing for this project at the time of the bid.

SECTION Iil CONTRACTOR’S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial
statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to
the governing body awarding the contract must be specific enough in detail so that said governing body can make
a proper determination of the bidder’s capability for completing the project if awarded.




SECTION IV CONTRACTOR'S NON — COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered
into any combination, collusion or agreement with any person relative fo the price to be bid by anyone at such
letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is
made without reference to any other bid and without any agreement, understanding or combination with any other

person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale. -

SECTION V OATH AND AFFIRMATION

| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION
CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Datedat___ Westlafayette  this 24th dayof - March , 2020
Allas. Exwvatmg, lnc 4
President  d | {od @l LLO L,\
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF IN )
. )ss
COUNTY oOF Tippecanoe )
Tina Dillon . and

-Before me, a Notary Public, personally appeared the above-named

swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this ___ 24th  day of March , 2020
Notary Pubf ic

My Commission Expires: ///0//%Z6 | ,\uu n,
1

County of Residence:

: ¢\° O

- . o- “
E7) 20O NOTARY ZePa

= PUBLIc 1%




EJCDC= ' PENAL SUM FORM

ENGIREERS JOSNT CONTRACT
DOGUMENTS COMMITIEE

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

Atlas Excavating, Inc.
4740 Swisher Road, Bldg A
West Lafayette, IN 47306
SURETY (Name, and Address of Principal Place of Business):

The Hanover insurance Company
440 Lincoln Street
Worcester, MA 01653
OWNER {Name and Address):
City of Latayette
20 North 6th Street
Lafayette, IN 47901
BID .
Bid Due Date:3/24/2020
Description {Project Name— Include Location): Clty of Lafayette IN South 30th Street Drainage Improvments

roject
BOND
Bond Number: B!d Bond
Date: 3/24/2020
Penal sum **F{VE PERCENT OF AMOUNT BID*** $ 5%
(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
Atlas Excavating, Inc. (Seal) The Hanover Insurance Company (Seal)
Bidder's Name Corpprate Seal . Surety’s Name and Corporate Seal
D= >
By: % :
Slgnatu re Signature (Attach Power of Attorney)
J NQ :bl LLD PJ Thomas O. Chambers

Print Name

Print Nanv? -
< S éa fH‘ Attorney-in-Fact

m Title
Attest: Ao f\Mq Attest: )

Slgna Sighgture

Title E@F O\CLN i\ Title Witness

Note: Addresses are to be used for giving any required notice. .
Provide execution by ony additional parties, such as joint venturers, if necessary.

EICDC® C-430, Bid Bond {Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
Page1of2




EJCDCE= PENAL SUM FORM

LRGINEERS JOINT COSTRACT
DOCUMENTS LOMMITIEE

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal
sum is the extent of Bidder's and Surety’s liability. Recovery of such penal sum under the terms of this Bond shall be
Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents,

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents {or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 Al Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents {or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by
Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt
by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness,
identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award
agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions
shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. Nosuit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required
in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state
in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as If set forth at length.
If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and
the remainder of this Bond that Is not in conflict therewith shall continue in full force and effect.

11. The term “Bid"” as used herein includes a Bid, offer, or proposal as applicable.

EJICDC® C-430, Bid Bond {Penal Sum Form), Published 2013,
Prepared by the Engineers Joint Contract Documents Committee,
Page 20f2




THE HANOVER INSURANCE COMPANY
MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

POWER OF ATTORNEY
THIS Power of Attorney limis the acts of those named hereln, and they have no authority to bind the Company except in the manner and

to the extent herein stated.
KNOW ALL PERSONS BY THESE PRESENTS:

That THE HANOVER INSURANGE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being corporations organized and existing
under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation organized and existing under the

laws of the State of Michigan, (hereinafler individuslfy and coltectively the “Company”) does hereby constitute and appoint,
Thomas O. Chambers, Todd Schaap, Danle] Gibson, Eric Olson, Kimberly S. Rasch, Jackie Sheldon and/or Josie Benson

oOf Shorewest Surety Services, Inc. of Racine, Wl each individually, if there be more {han one named, as ts true and lawful attornay(s)-in-fact to
sign, exacute, seal, acknowledge and deliver for, and on its behalf, and as its act and deed any place within the United States, any and all surety bonds,
recognizances, undertakings, or other surety obligations. The execution of such surety bonds, recognizances, underiakings or surely obllgations, in
pursuance of these presents, shall be as binding upan the Company as if they had been duly signed by the president and attested by tha secretary of the
Company, in their own proper persans. Provided however, that this power of attorney limiis the acls of those named herein; and they have no authority to
bind the Company except In the manner stated and to the extent of any limitation stated below:

Any such obligations in the United States, not to exceed Forty Million and No/100 ($40,000,000) in any single instance

That this power Is made and executed pursuant to the authority of the following Resclutions passed by the Board of Diractors of sald Company, and said
Resolutions remain in full force and effect:

RESOLVED: That the President or any Vice President, In conjunction with any Vice President, be and they hereby are authorized and
empowered to appolnt Atorneys-in-fact of the Company, In its name and as it acls, to execute and acknowledge for and on its behalf as surety,
any and all bonds, recognizances, confracts of indemnity, waivers of citation and all other writings obligatory In the nature thareof, with powerto
attach thereto the seal ofthe Company. Any such writings 30 executed by such Attomeys-In-fact shall be binding upon the Company 8s if they
had been duly executed and acknowledged by the regularly elected officers of the Gompany in their own praper persons.

RESOLVED: Thatany and all Powers of Attomey and Cerfified Coples of such Powers of Attornay and cerdification in respect thereto, granted
and executed by the President or Vice President In conjunction with any Vice Preskient of the Company, shall be binding on the Company to
the same extent as if all signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile,
{Adopled October 7, 1981 — The Hanover Insurance Company; Adopted April 14, 1982~ Massachusstts Bay Insurance Company; Adopted

September 7, 2001 - Cilizens Insurance Company of America)

INWITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE
COMPANY OF AMERICA have caused thase presents to be sealed with their respective corparate seals, duly attested by two Vice Presidents, this 15th

day of March, 2017.

The K - o
™ 2 Bay Insu: Cor
Gtizens In [~ of Amerk

Jokn C.Roche, EVP and President

THE COMMONWEALTH OF MASSACHUSETTS )

COUNTY OF WORCESTER ) ss.
On this 15th day of March, 2017 bafore me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay

{nsurance Company and Cltizens Insurance Company of America, fo me personally known fo be the individusls and officers described herein, and
acknowladged that the seals affixed to the preceding Instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay
Insurarice Company and Citlzens Insurance Company of America, respectively, and thatihe sald corporate seals and theit signalures as officers were duly
alfixed and subscribed to said Instrument by the authority and direction of said Carporations.
DANE . MARING i
lblﬁ?.hﬂl

MIGAOTTI
Uy Comminsien Supbee Dizne I. , Notary Puhlic
My Cumnirssion Expires March 3, 2022

1, the undersigned Vice Prasident of The Hanover Insurance Company, Massachusefts Bay Insurance Company and Citizens Insurance Company of
Amerlca, hereby cgrtlf{l that the above and foregoing Is a full, frue and correct copy of the Oniginal Power of Attorney issued by said Companies, ang do
hereby further certify that the sakl Powers of Attorney are still in force and effect,

GIVEN under my hand and the seals of sald Companies, at Warcester, Massachusetts, this 24th  dayof March 2020

CERTIFIED COPY




STATE OF WISCONSIN )

COUNTY OF Kenosha )

ON THIS 24th day of March , 2020

before me, a notary public, within and for said County and State, personally appeared ___

Thomas O. Chambers to me personally known, who being duly swomn,

upon oath did say that he is the Attorney-in-Fact of and for the

The Hanover Insurance Company » 4 corporation
of _New Hampshire , created, organized and existing under and
by virtue of the laws of the State of New Hampshire ; that the corporate seal

affixed to the foregoing within instrument is the seal of the said Company; that the seal
was affixed and the said instrument was executed by authority of its Board of Directors;

and the said Thomas O, Chambers did acknowledge that he/she

executed the said instrument as the free act and deed of said Company.

Wagg B~

Megan Dtto
Notary Public,Kenosha County, Wisconsin
My Commission Expires 3/3/2024
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.1, SUE ANNE GILROY, Secretary of State of Indiana, do hereby certify that I am, by vittue of the laws of the State of

STATE OF INDIANA
OFFICE OF THE SECRETARY OF STATE
CERTIFICATE OF EXISTENCE,

To Whom These Presents Come, Greeting:

Indiana, the custodian of the corporate records and the proper official to execute this certificate, !

I further certify that records of this office disclose that

" ATLAS EXCAVATING INC

duly filed the requisite documents to commence business activities under the laws of the State of Indiana on.
April 07, 1986, and was in existence or authorized to transact business in the State of Indiana on March 20, 2600.

T further certify this For-Profit Domestic Corporation has filed its most recent repart required by Indiana law with the
Secretary of State, or is notyet required to file such report, and that fio notice of withdrawal, dissolution or expiration
has been filed or taken place, :

In Witness Whereof, I have heteunto set my hand
and affixed the seal of the State of Indiana, at the
City of Indianapolis, this Twentieth Day of March, 2000.

_due Anaws

SUE ANNE GILROY, Secretary of State

1816

198604-1 81 /2000032021148




References

Tippecanoe County Berlowitz Prdiect‘
(Contract Value $1,415,154)

TBIRD Design Services (Engineer)
105 N 10% St :

- Lafayette, IN 46240

Phone 765-427-2472

Levi Evans: levi@tbirddesign.com

Lebanon East Street Storm Sewer Rehabilitation
(Contract Value $4,042,532) .

CHA Consulting, Inc. (Engineer)

300 S. Meridian Street

Indianapolis, IN 46225

Phone 317-681-4391

Jay Gibson, P.E.: jgibson@chacompanies.com

Pendleton ~ Phase IT Sanitary Sewer Relocation -
(Contract Value $6,485,955)

GRW Engineers, Inc. (Engineer)
7112 Waldemar Drive

Indianapolis, IN 46268

Phone 317-347-3650

George Lewis: glewis@grwinc.com .

Anderéon Industrial Park Utility Extension
(Contract Value $3,320,670)

Butler, Fairman, and Seufert, Inc. (Engineer)

. 8450 Westfield Blvd, Suite 300

Indianapolis, IN 46240

Phone 317-713-4615

Mark Chmeliwskyj: mchmeliwskyj@bfsengr.com

4740 SWISHER ROAD, WEST LAFAYETTE, IN 47906
PHONE: (765) 429-4800 FAX: (765) 429-8034




References

Huntingburg Wastewater Collectlon System Improvements - D1V1510n C

= Interceptor Sewers
(Contract Value $1,468,857)

Monarch Construetion Company (Consultant)
1654 Sherman Avenue

Cincinnati OH 45212

Phone 513-351-0979

Greg Meister gmeister@monarchconstruction.com

Kempton Lift Station, Force Main, and Gravity Sewer
(Contract Value $3,082,481)

Strand Associates, Inc (Engineer)

450 East 96t Street, Suite 500

Indianapolis, IN 46240

Phone: 317-423-0935

Matthew Smith: matthew.smith@strand.com

Marion Phase'II - Home Ave CSO Sewer Separation
(Contract Value $1,067,539)

Marion Utilities (Owner)
1540 North Washington S,
Marion, IN 46952

Phone 765-664-2391

Bill Glessner: bglessner@marionutlities.com

Noblesville North Region CSO Elimination Prolect Phase 4
(Contract Value $2,696,479)

CHA Companies (Engineer)

300 S. Meridian St.

Indianapolis, IN 46225

Phone: 317-786-0461

Jonathan Mirgeaux: jmirgeaux@chacompanies.com

4740 SWISHER ROAD, WEST LAFAYETTE, IN 47906
PHONE: (765) 4294800 FAX: (765) 429-8034




